

## **AGREEMENT**

This Agreement is made as of the 4<sup>th</sup> day of December, 2018 between the COUNTY OF SOLANO, a political subdivision of the State of California, (referred to as 'Owner') and **ANTHEM BUILDERS, INC.** (referred to as "Contractor") for the following Project:

The Project:           **Repairs to New Kennel Building Project**  
2520 Clay Bank Road, Fairfield, CA

Architect/Engineer: Kitchell CEM  
2450 Venture Oaks Way, Suite 500  
Sacramento, CA 95833

The Owner and the Contractor agree as set forth below.

### **ARTICLE 1** **THE CONTRACT DOCUMENTS**

The Contract documents consist of this Agreement, the General Conditions and those documents enumerated in Sub-paragraph 1.1.1 of the General Conditions, which documents are incorporated into and made a part of this Agreement

### **ARTICLE 2** **THE WORK**

The Contractor shall perform all the Work required by the Contract Documents for **REPAIRS TO NEW KENNEL BUILDING PROJECT**, 2520 Clay Bank Road Fairfield, CA.

### **ARTICLE 3** **TIME OF COMMENCEMENT AND SUBSTANTIAL COMPLETION**

The Work to be performed under this Contract shall commence no later than five (5) calendar days after the Notice to Proceed is issued to the Contractor, and shall be carried out and completed according to the schedule set forth in Document 00 73 00/ Supplementary Conditions, Section 00 11 00/ Notice to Bidders.

The Contractor agrees that the Work will be substantially completed in **54** calendar days from the Notice to Proceed. The Contractor agrees that the County will suffer economic damages, which may be difficult to quantify, in the event that the Work is not completed within this time period and therefore, Contractor agrees to pay the County liquidated damages in the amount outlined in Document 00 73 00/ Supplementary Conditions, Article 1.4, Liquidated Damages for each and every calendar day of delay beyond the **54** calendar days provided above.

**ARTICLE 4**  
**CONTRACT SUM**

The County shall pay the Contractor for the performance of the Work, subject to additions and deductions by Change Order or as otherwise provided in the Contract Documents, the Sum of the Base Bid of \$152,000.00.

**ARTICLE 5**  
**PROGRESS PAYMENTS**

Based upon Applications for Payment submitted to the Project Manager by the Contractor and Project Certificates for Payment issued by the Project Manager/Architect, the County shall make progress payments on account of the Contract Sum to the Contractor as provided in the Contract Documents as follows:

Progress Payments: The Contractor shall on or before the first day of each month, make an estimate of the work performed during the preceding month and submit same to the Project Manager for checking and approval. On or about the 20th day of the month following the month in which the work was performed, the County shall pay to the Contractor ninety-five (95%) percent of the value of said work in place, as checked and approved by the Project Manager. The balance of five (5%) percent of the estimate shall be retained by the County until the time of final acceptance of said work.

The remaining retention would be held until 35 days after the Notice of Completion is filed with the Solano County Recorder's Office and completed according to Section 01 77 00/ Contract Closeout Procedures.

**ARTICLE 6**  
**FINAL PAYMENT**

Final payment, constituting the entire unpaid balance of the Contract Sum, shall be paid by the County to the Contractor when the Work has been completed, the Contract fully performed, the Architect has issued a Project Certificate for Payment which approves the final payment due the Contractor, Board of Supervisors of Solano County has formally accepted the project as complete by Resolution and Notice of Completion filed by the County Recorder's Office.

**ARTICLE 7**  
**MISCELLANEOUS PROVISIONS**

- 7.1 **Terms.** Terms used in this Agreement, which are defined in the Document 00 72 00/ General Conditions of the Contract for Construction, shall have the meanings designated in those Conditions.

7.2 **Notices.** Notices shall be addressed as follow:

OWNER:  
**COUNTY OF SOLANO**  
**Birgitta E. Corsello, County Administrator**  
675 Texas Street, Suite 2500  
Fairfield, CA 94533

CONTRACTOR:  
**ANTHEM BUILDERS, INC.**  
**Justin Baker**  
530 6<sup>th</sup> Street  
Roseville, CA 95678

7.3 **Prevailing Wages.** The Contractor agrees that State Prevailing Wages apply to this Project and that the Contractor will pay the rates for each trade or craft and shall require the subcontractors on the project to pay the rates for each trade and craft. The Payroll Submittal Information attached as Section 00 45 46 - Payroll Information is incorporated as if set forth in full and is a part of this Contract. The Contractor agrees to repay the County any and all amounts paid to any subcontractor in violation of Public Contract Code Section 6109.

7.4 **Execution of Contract in Counterparts.** This Contract may be executed in two or more counterparts, each of which together shall be deemed an original, but all of which together shall constitute one and the same instrument, it being understood that all parties need not sign the same counterpart. In the event that any signature is delivered by facsimile or electronic transmission (e.g., by e-mail delivery of a ".pdf" format data file), such signature shall create a valid and binding obligation of the party executing (or on whose behalf such signature is executed) with the same force and effect as if such facsimile or electronic signature page were an original signature.

## **ARTICLE 8**

### **EXECUTION OF AGREEMENT**

The parties have executed this Agreement as of the day and year first above written.

COUNTY:

By:



Birgitta E. Corsello, County Administrator  
Solano County


Date:

12/7/18

APPROVED AS TO FORM:


County Counsel of Solano County, California

By:



CONTRACTOR:

By:



Justin Baker  
Anthem Builders, Inc.

Date:

11-13-2018

**EXHIBIT "A"**

**SPECIAL MEETING OF:**

**ANTHEM BUILDERS, INC.**

**RESOLVED:** *Anthem Builders, Inc.*, a California Corporation, (*Corporation*) does hereby authorize ***Justin S. Baker; Patricia Moskalik***, alone or with other officers, to execute any and all instruments, affidavits, certificates, agreements, contracts, and all other instruments, documents, and agreements on behalf of *Anthem Builders, Inc.*, **with full Power of Attorney** as he shall deem necessary or desirable.

**FURTHER RESOLVED:** That without limitation to any of the forgoing, ***Justin S. Baker; Patricia Moskalik***, as Corporate Officers of *Anthem Builders, Inc.*, shall be and hereby is authorized by the Corporation, to execute on behalf of *Anthem Builders, Inc.*, any of the forgoing described documents as may, in this sole discretion, be deemed necessary or desirable to effect the transactions contemplated herein.

**FURTHER RESOLVED:** That the Secretary of the Corporation and/or Assistant Secretary of the Corporation, is hereby authorized to attest to the signature of the CEO of the Corporation to any of the forgoing and to apply the seal of the Corporation thereto, provided that neither any such attestation nor application of such seal shall be a prerequisite to the validity and binding effect upon the Corporation of any action authorized in the resolution.

**FURTHER RESOLVED:** That the Secretary of the Corporation and/or Assistant Secretary of the Corporation is hereby authorized to certify a copy of these resolutions, and to execute a certificate or certificates of incumbency and specimen signatures of the persons entitled to act on behalf of the Corporation in the manner contemplated in these resolutions, and to deliver such certified copy and such certificate to any persons they deem to be appropriate in connection with any of the matters authorized in these resolutions

**APPROVED:**

**WITNESS my hand and seal of the Corporation, this October 23, 2018.**

Witness:



Justin S. Baker, CEO

Anthem Builders, Inc.



Amanda Netherby, Assistant Corporate  
Secretary  
Anthem Builders, Inc.

**SEAL**

**CORPORATE CERTIFICATE**

I, Amanda Netherby, do hereby certify that I am the Assistant Corporate Secretary of *Anthem Builders, Inc.*, a California Corporation (Corporation), and that I have the authority to deliver this Certificate on behalf of the Corporation and that the Resolutions set forth in Exhibit "A", attached hereto, and made a part hereof, have been duly adopted by the Board of Directors of the Corporation, and have not been amended, revoked or repealed, and are in full force and effect upon the date hereof, I further certify that the following persons with their signatures set opposite their names are the persons authorized to act on behalf of the Corporation under the provisions of the foregoing Resolutions, and that such persons hold the offices indicated upon the date hereof.

**NAME**

**CORPORATE OFFICER**

**SIGNATURE**

**Justin S. Baker**

**CEO**

A handwritten signature in blue ink, appearing to read "Justin S. Baker", written over a horizontal line.

**WITNESS my hand and seal of the Corporation, this October 23, 2018.**

A handwritten signature in blue ink, appearing to read "Amanda Netherby", written over a horizontal line.

Amanda Netherby, Assistant Corporate Secretary  
Anthem Builders, Inc.

**SEAL**