
 Memorandum of Understanding for 
California Statewide Voter Registration Database (VoteCal) Test Environment 

 
Between 

 
California Secretary of State  

 
and  

 
Participating County 

 
Purpose and Scope 
The purpose of this Memorandum of Understanding (MOU) is to establish responsibilities and 
resources required between the Secretary of State (SOS) and County for establishing and 
utilizing a connected VoteCal County Test Environment (CTE).  
 
Term 
The term of this MOU is for the entire period(s) in which a County chooses to opt-in.  The parties 
may extend the term of (or amend) this MOU by written agreement signed by the parties 
hereto. Any party may terminate this MOU upon 30 days’ written notice to the other party. 
 
County Responsibilities: 
The County shall be responsible for the following activities:  

1. Possess and maintain appropriate and necessary hardware and software licenses to set 
up and support a local Election Management System (EMS) test environment. 

2. Provide and maintain a local EMS test environment containing a full copy of county 
production data.  

3. Complete local production database backups and copies to the CTE at mutually-agreed 
times, anticipated to occur quarterly.  

4. Set up networks, ports, firewalls, and other appropriate infrastructure necessary to 
establish connectivity to the CTE and troubleshoot connectivity issues as required. 

5. Maintain the connection from the county EMS test environment to the CTE. 
6. Update the county EMS test environment with new EMS releases according to a pre-

defined schedule. Identify, and/or create within the test environment, the required data 
for any tests that the County intends to execute and conduct the desired testing.   

7. Request file-based interface execution from the SOS as needed to support county tests. 

Assumptions: 
1. County understands that if they choose to perform a local refresh into their test 

environment outside the defined refresh points, then this will break the synchronization 
between the environments and the County will no longer be able to successfully test 
with the CTE.  

2. County understands that the VoteCal CTE will not be a complete copy of production in 
terms of hardware infrastructure on the SOS side and therefore VoteCal operations in 
the CTE may operate slower than in the VoteCal production environment. 

3. County recognizes that there may be a small percentage of records out of sync based on 
the exact timing of the State and County database backups and the transactions that are 
in progress in production at that time.  
 

 



EMS Responsibilities: 
The County’s EMS is responsible for the following activities: 

1. Support County with setup and maintenance of their local EMS test environments.  
2. Advise participating County regarding the timing of database backups and assist with 

correct setup and execution of the backups. 
3. Provide EMS releases to County at a pre-determined times in advance of each 

production release. 
 
SOS Responsibilities: 
The SOS is responsible for the following activities: 

1. Notify County opting into the CTE when county production databases are required to be 
backed up and copied to the EMS portion of the CTE residing within the county, in 
synchronization with the VoteCal portion of the CTE.  

2. Notify County of selected database backup times to be used for setup of the 
environment. 

3. Create and maintain a VoteCal CTE at the SOS available for County to conduct testing. 
4. Procure, install, and set up hardware necessary to accommodate the VoteCal 

production environment, external state interfaces, BusinessObjects, and online voter 
registration functionality, in addition to ensuring the copy of the VoteCal production 
database is adequate to support a CTE that interfaces with participating counties’ test 
environments.  

5. Complete VoteCal production database backups and copies to the CTE at mutually-
agreed times, anticipated to be quarterly. 

6. Move VoteCal production releases into the CTE at a pre-determined time in advance of 
each production release, anticipated to occur quarterly. 

7. Monitor network utilization and alert appropriate county representatives if any impacts 
on production are at risk.  

8. Facilitate required VoteCal test setup to support requested county test (e.g. interface 
file-drop, test election setup, etc.). 

9. Support defect tracking/management and test validation requests, submitted by 
County. 

The parties hereto have executed this MOU through their duly authorized representatives. 

COUNTY      CALIFORNIA SECRETARY OF STATE 

By:                       

Name:        

Title:         

County:        

Date:      

By:      

Name:      

Title:      

Date:      




