
Attachment B

Project Funding Source

Capital Renewal Reserve 2,100,000$             

Total Project Budget 2,100,000$             

Construction Expense
Construction Cost 1,683,345$             

Engineering,  Design, and Project Management 200,000$                

Permits / Inspections 7,195$                    

Contingency 201,960$                

Miscellaneous Expense (Advertising, Prints, Mailing, etc) 7,500$                    

Estimated Project Cost 2,100,000$             

Heating, Ventilation and Air Conditioning/Controls Replacement Project
2500 Clay Bank Road, Fairfield 
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