

COUNTY OF SOLANO
STATE OF CALIFORNIA



PAVING PROJECT 2025

**NOTICE TO BIDDERS, BID FORM, SPECIAL
PROVISIONS, AGREEMENT, AND RELATED CONTRACT
DOCUMENTS**

Solano County Department of Resource Management
Public Works Engineering
675 Texas Street, Suite 5500
Fairfield, CA 94533-6341

Bid Due Date: May 13th, 2025

FOR CLERK OF THE BOARD

Planholder Lists and Bidder Results
for
Solano County Public Works Projects
can be found on our website at
<http://www.solanormplanroom.com/>

COUNTY OF SOLANO
STATE OF CALIFORNIA

NOTICE TO BIDDERS, BID FORM,
SPECIAL PROVISIONS, CONTRACT AND
OTHER RELATED CONTRACT DOCUMENTS
FOR THE CONSTRUCTION OF

PAVING PROJECT 2025

for use in connection with Caltrans Standard Specifications 2024,
Revised Caltrans Standard Plans 2024 Dated 10/21/24,
and Labor Surcharge and Equipment Rental Rates.

BOARD OF SUPERVISORS

MITCH MASHBURN – CHAIR

MONICA BROWN – VICE CHAIR

WANDA WILLIAMS – CHAIR PRO TEM

JOHN VASQUEZ

CASSANDRA JAMES

SOLANO COUNTY DEPARTMENT OF RESOURCE MANAGEMENT **DIRECTOR OF RESOURCE MANAGEMENT: JAMES BEZEK**

675 Texas Street, Suite 5500

Fairfield, California 94533-6341

Contact Person: **RILEY MARTINSON**

Phone: **707-784-3177**

THIS PAGE INTENTIONALLY LEFT BLANK

PAVING PROJECT 2025

SIGNATURE AND SEAL SHEET

The Special Provisions and plans contained herein have been prepared by or under the direction of the following Registered Person.



4/21/25

A handwritten signature in cursive script, appearing to read "Riley Martinson", written over a horizontal line.

RILEY MARTINSON, P.E., T.E.
SOLANO COUNTY DEPT. OF RESOURCE MANAGEMENT
ENGINEERING SERVICES SUPERVISOR

THIS PAGE INTENTIONALLY LEFT BLANK

TABLE OF CONTENTS

TABLE OF CONTENTS.....	7
IMPORTANT SPECIAL NOTICE	9
IMPORTANT SPECIAL NOTICE	10
NOTICE TO BIDDERS	11
BID FORM TO COUNTY OF SOLANO, STATE OF CALIFORNIA	13
BID SCHEDULE.....	15
AGREEMENT.....	37
DIVISION I GENERAL PROVISIONS	55
1 GENERAL.....	55
2 BIDDING.....	56
3 CONTRACT AWARD AND EXECUTION	58
5 CONTROL OF WORK	59
6 CONTROL OF MATERIALS.....	61
7 LEGAL RELATIONS AND RESPONSIBILITY TO THE PUBLIC	69
8 PROSECUTION AND PROGRESS	73
9 PAYMENT	74
10 GENERAL.....	79
12 TEMPORARY TRAFFIC CONTROL.....	80
13 WATER POLLUTION CONTROL	84
14 ENVIRONMENTAL STEWARDSHIP	85
DIVISION III EARTHWORK AND LANDSCAPE.....	86
18 DUST PALLIATIVES.....	86
19 EARTHWORK	86
22 FINISHING ROADWAY	87
DIVISION V SURFACINGS AND PAVEMENTS	87
39 ASPHALT CONCRETE	87
78 INCIDENTAL CONSTRUCTION	91
82 SIGNS AND MARKERS	92
TRAFFIC CONTROL SYSTEM FOR LANE CLOSURE ON TWO LANE CONVENTIONAL HIGHWAYS.....	96

THIS PAGE INTENTIONALLY LEFT BLANK

IMPORTANT SPECIAL NOTICE

Subcontractor Listing Requirement at Time of Bid. A prime contractor is required to include the license number of a listed subcontractor when submitting a bid on any public work in California.

In accordance with Public Contract Code § 4100 et seq., bidders must complete the requested fields in the SOLANO COUNTY BIDDER'S LIST OF SUBCONTRACTORS below (unless otherwise indicated) for each subcontractor performing work or labor, or rendering service to the contractor, or a subcontractor who, under subcontract to the contractor, specially fabricates and installs a portion of the Work, in an amount in excess of one-half of one percent (0.5%) of the total bid amount. In the case of bids for the construction of streets and highways, including bridges, list subcontractors for all work in an amount in excess of one-half of one percent (0.5%) of the total bid, or ten thousand dollars (\$10,000) whichever is greater.

If a bidder fails to specify a subcontractor or if a contractor specifies more than one subcontractor for the same portion of work, then the bidder shall be deemed to have agreed that it is fully qualified to perform that portion of work and that it shall perform that portion itself.

IMPORTANT SPECIAL NOTICE

Contractors and subcontractors need to be registered with the California Department of Industrial Relations (DIR) to: 1) bid or be listed on a bid for a public works project or 2) work on a public works project.

Any contractor or subcontractor who bids on or performs work that requires the payment of prevailing wages under state law must be registered with DIR. This includes not only work performed by the building and construction trades, but also other types of work, including trucking, surveying, and testing, if that work is subject to prevailing wage requirements.

The cost is **\$400.00** for a contractor or subcontractor to apply and register through DIR. If a contractor or subcontractor has more than one entity or business that bids on or performs public works, then each of those entities must be registered with DIR.

To qualify for registration, the contractor or subcontractor must (1) have workers' compensation coverage for their workers, (2) be licensed by a Contractors State Licensing Board if applicable to their trade, (3) not owe back wages or related penalties under a judgment or order, (4) not be debarred from performing public works by the state or federal government, and (5) not have previously bid or worked in violation of the registration requirement. (*Please see Labor Code section 1725.5 for complete text of requirements and exceptions.)

Upon registration, the contractor or subcontractor's name and registration will be added automatically to a searchable data base on DIR's website.

<https://www.dir.ca.gov/Public-Works/Contractor-Registration.html>

https://services.dir.ca.gov/gsp?id=dir_contractors&table=x_cdoi2_letf_core_contractor_lookup

Other information regarding these requirements can be found at the following website:

<https://www.dir.ca.gov/public-works/>

NOTICE TO BIDDERS

Bids Open: May 13th, 2025 at 2:00 P.M. Pacific Time (P.T.)

Date: April 22nd, 2025

The COUNTY OF SOLANO, STATE OF CALIFORNIA ("County") will receive bids for the furnishing of all labor, materials, transportation, and services necessary for the construction and completion of:

PAVING PROJECT 2025

General Work Description: Edge widening, cold planing, and 2" thick ½" HMA overlay with geosynthetic interlayer on Lewis Road and N. Meridian Road in Solano County. The work also includes shoulder backing, ditch excavation, embankment, signs and striping.

Work must be completed within **60** working days.

The estimated cost of the project is **\$ 3,200,000.00**

There is no DBE requirement for this project.

The Department of Resource Management (Department) will receive bids until 2:00 p.m. Pacific Time (P.T.) on the bid opening date at the office of: **Solano County Department of Resource Management, 675 Texas Street, Suite 5500, Fairfield, California**. Bids received after this time will not be accepted.

The Department will open and publicly read the bids at the above location immediately after the specified closing time.

Attention is directed to the Contract Documents for complete details and bid requirements. Copies of the Contract Documents may be obtained by logging on <http://www.solanormplanroom.com/> or by calling BPXpress Reprographics at (707)-745-3593. These may be obtained at a set price of \$150.00, plus shipping and handling, and is non-refundable. All bidders must purchase a complete bid set from BPXpress Reprographics in order to be considered responsive and to receive addenda notifications. Submit your bid with bidder's security equal to at least ten percent of the bid.

The successful bidder shall furnish a signed contract, a payment bond, a performance bond, certificate of insurance and endorsement, and Tax Identification Number within ten business days after the date of receipt of Notice of Award.

The County reserves the right to reject any and all bids.

Contractor shall possess a valid business license.


Prevailing wages are required on this contract. The Director of the California Department of Industrial Relations determines the general prevailing wage rates. Obtain the wage rates at the DIR website: <http://www.dir.ca.gov> or from the Department's Labor Compliance Office of the district in which the work is located.

For further information, please see our web page:

http://www.solanocounty.com/depts/rm/public_works/engineering_surveying_division/projects/request_for_bids.asp

Bidders may submit questions to mrtuggle@solanocounty.gov

Sincerely,

A handwritten signature in black ink, appearing to read 'Matt Tuggle', is written over a horizontal line.

MATT TUGGLE
ENGINEERING MANAGER

BID FORM TO COUNTY OF SOLANO, STATE OF CALIFORNIA

NAME OF BIDDER Team Ghilotti, Inc.

BUSINESS ADDRESS 2531 Petaluma Blvd. South, Petaluma CA 94952

CITY, STATE, ZIP Petaluma CA 94952

TELEPHONE AND AREA CODE () 707-763-8700

EMAIL chrisd@teamghilotti.com

The work for which this bid is submitted is for construction in accordance with the Special Provisions (including the payment of not less than the state general prevailing wage rates or federal minimum wage rates), the project plans and specifications described below, including any addenda, the attached contract, and the labor surcharge and equipment rental rates in effect on the date the work is accomplished.

The project plans for the work to be done were approved and are entitled:

PAVING PROJECT 2025

Bids are to be submitted for the entire work. The amount of the bid for comparison purposes will be the total of all items.

The bidder shall set forth for each unit basis item of work a unit price and a total for the item, and for each lump sum item a total for the item, all in clearly legible figures in the respective spaces provided for that purpose. In the case of unit basis items, the amount set forth under the "Item Total" column shall be the product of the unit price bid and the estimated quantity for the item.

In case of discrepancy between the unit price and the total set forth for a unit basis item, the unit price shall prevail, except as provided in (a) or (b) as follows:

- (a) If the amount set forth as a unit price is unreadable or otherwise unclear, or is omitted, or is the same as the entry in the item total column, then the amount set forth in the item total column for the item shall prevail and shall be divided by the estimated quantity for the item and the price thus obtained shall be the unit price;
- (b) (Decimal Errors) If the product of the entered unit price and the estimated quantity is exactly off by a factor of ten, one hundred, etc., or one-tenth, or one-hundredth, etc. from the entered total, the discrepancy will be resolved by using the entered unit price or item total, whichever most closely approximates percentage wise the unit price or item total in the Department's Final Estimate of cost.

If this bid is accepted and the undersigned fails to enter into the contract, furnish a performance bond and payment bond in the sums required by Cal. Civil Code section 9550 et seq., with surety satisfactory to the County, and the required certificates of insurance and endorsements, within ten

days, not including Saturdays, Sundays and legal holidays, after the bidder has received notice from the Engineer that the contract has been awarded, the County may, at its option, determine that the bidder has abandoned the contract, and thereupon this bid and its acceptance shall be null and void and the forfeiture of such security accompanying this bid shall operate and the same shall be the property of the County of Solano.

WARNING: Any bidder or contractor not licensed by the time of award of contract shall be subject to all legal penalties imposed by law, including, but not limited to, any appropriate disciplinary action by the Contractors' State License Board.

The undersigned, as bidder, declares that the only persons or parties interested in this bid as principals are those named in it; that this bid is made without collusion with any other person, firm, or corporation; that they have carefully examined the location of the proposed work, the attached proposed form of contract, and the plans referred to; and they propose, and agree if this bid is accepted, that they will contract with the County of Solano, in the form of the attached contract, to provide all necessary machinery, tools, apparatus, and other means of construction, and to do all the work and furnish all the materials specified in the contract, in the prescribed manner and time, and according to the requirements of the Engineer as set forth, and that they will take in full payment the following item prices:

PAVING PROJECT 2025

BID SCHEDULE

ITEM NO.	ITEM DESCRIPTION	UNITS	QUANTITIES	ITEM PRICE	TOTAL
1	MOBILIZATION	LS	1	\$ 82,287.38	\$ 82,287.38
2	FLAGGING STRAIGHT TIME (S) *	HRS	800	\$ 108.08	\$ 86,464.00
3	FLAGGING OVERTIME (S) *	HRS	200	\$ 128.98	\$ 25,796.00
4	TRAFFIC CONTROL SYSTEM FOR LANE CLOSURE	LS	1	\$ 10,000.00	\$ 10,000.00
5	CONSTRUCTION AREA SIGN (S)	LS	1	\$ 12,500.00	\$ 12,500.00
6	STORM WATER POLLUTION PREVENTION PLAN	LS	1	\$ 18,750.00	\$ 18,750.00
				SUBTOTAL	\$ 235,797.38
LEWIS ROAD – 0.5 MILE N. OF HAWKINS RD TO WEBER RD					
7	POTHOLING (VACTOR EXTRACTION)	EA	5	\$ 925.00	\$ 4,625.00
8	REMOVE AND DISPOSE EXISTING FACILITIES	LS	1	\$ 2,000.00	\$ 2,000.00
9	REMOVE AND DISPOSE CONCRETE DRIVEWAY	SF	778	\$ 10.00	\$ 7,780.00
10	CLEARING AND GRUBBING	LS	1	\$ 26,935.00	\$ 26,935.00
11	DITCH EXCAVATION	LF	2,371	\$ 6.30	\$ 14,937.30
12	EMBANKMENT	CY	25	\$ 180.00	\$ 4,500.00
13	FINISH ROADWAY	LS	1	\$ 8,000.00	\$ 8,000.00
14	HMA QUALITY CONTROL PLAN	LS	1	\$ 325.00	\$ 325.00
15	DATA CORES	EA	11	\$ 300.00	\$ 3,300.00
16	NULCEAR GAUGE TESTING	DAY	3	\$ 3,470.00	\$ 10,410.00
17	HMA EDGE WIDENING (TYPE A-3/4")	SF	103,139	\$ 5.80	\$ 598,206.20
18	HMA EDGE WIDENING EXTRA DEPTH (3 INCH) (TYPE A-3/4")	SF	4,520	\$ 4.40	\$ 19,888.00
19	HOT MIX ASPHALT (TYPE A-1/2"), MAINLINE	TON	5,406	\$ 110.00	\$ 594,660.00
20	HOT MIX ASPHALT (TYPE A-1/2"), INTX & DRWY & TAPER	TON	20	\$ 602.00	\$ 12,040.00
21	BASE FAILURE REPAIRS (DIG-OUTS) (HMA TYPE A - 3/4")	SF	7,308	\$ 7.25	\$ 52,983.00
22	COLD PLANING ASPHALT CONCRETE PAVEMENT	SF	12,639	\$ 0.36	\$ 4,550.04
23	MONUMENT WELL	EA	6	\$ 1,500.00	\$ 9,000.00
24	RELOCATE MAILBOX	EA	16	\$ 375.00	\$ 6,000.00
25	ROADSIDE SIGN (S)	EA	31	\$ 575.00	\$ 17,825.00
26	CULVERT MARKER	EA	6	\$ 70.00	\$ 420.00
27	REMOVE AND SALVAGE ROADSIDE SIGN (S)	EA	3	\$ 150.00	\$ 450.00
28	THERMOPLASTIC TRAFFIC STRIPE - DETAIL 6 (4 INCH -YELLOW) (S)	LF	12,518	\$ 0.90	\$ 11,266.20
29	THERMOPLASTIC TRAFFIC STRIPE - DETAIL 19 (4 INCH -YELLOW) (S)	LF	400	\$ 3.00	\$ 1,200.00

30	THERMOPLASTIC TRAFFIC STRIPE - DETAIL 22 (4 INCH -YELLOW) (S)	LF	100	\$ 4.00	\$ 400.00
31	THERMOPLASTIC TRAFFIC STRIPE - DETAIL 27B (4 INCH -WHITE) (S)	LF	510	\$ 1.00	\$ 510.00
32	THERMOPLASTIC TRAFFIC STRIPE - DETAIL 39 (6 INCH -WHITE) (S)	LF	24,330	\$ 0.90	\$ 21,897.00
33	THERMOPLASTIC TRAFFIC STRIPE - DETAIL 39A (6 INCH -WHITE) (S)	LF	1,200	\$ 0.90	\$ 1,080.00
34	THERMOPLASTIC PAVEMENT MARKINGS (S)	SF	252	\$ 20.00	\$ 5,040.00
35	MINOR CONCRETE (6 INCH CONC. DRIVEWAY)	SF	665	\$ 29.00	\$ 19,285.00
36	GEOSYNTHETICS PAVEMENT INTERLAYER (PAVING FABRIC)	SY	43,378	\$ 2.11	\$ 91,527.58
				SUBTOTAL	\$ 1,551,040.32
N. MERIDIAN ROAD – MIDWAY RD TO BRYANT RD					
37	REMOVE AND DISPOSE CONCRETE DRIVEWAY	SF	410	\$ 14.00	\$ 5,740.00
38	CLEARING AND GRUBBING	LS	1	\$ 22,500.00	\$ 22,500.00
39	FINISH ROADWAY	LS	1	\$ 8,000.00	\$ 8,000.00
40	HMA QUALITY CONTROL PLAN	LS	1	\$ 325.00	\$ 325.00
41	DATA CORES	EA	11	\$ 300.00	\$ 3,300.00
42	NULCEAR GAUGE TESTING	DAY	3	\$ 1,910.00	\$ 5,730.00
43	HMA EDGE WIDENING (TYPE A-3/4")	SF	62,897	\$ 6.25	\$ 393,106.25
44	HMA EDGE WIDENING EXTRA DEPTH (3 INCH) (TYPE A-3/4")	SF	2,400	\$ 4.30	\$ 10,320.00
45	HOT MIX ASPHALT (TYPE A-1/2"), MAINLINE	TON	3,091	\$ 113.00	\$ 349,283.00
46	HOT MIX ASPHALT (TYPE A-1/2"), INTX & DRWY & TAPER	TON	48	\$ 750.00	\$ 36,000.00
47	COLD PLANING ASPHALT CONCRETE PAVEMENT	SF	2,146	\$ 1.90	\$ 4,077.40
48	MONUMENT WELL	EA	4	\$ 1,500.00	\$ 6,000.00
49	RELOCATE MAILBOX	EA	28	\$ 375.00	\$ 10,500.00
50	ROADSIDE SIGN (S)	EA	18	\$ 575.00	\$ 10,350.00
51	CULVERT MARKER	EA	3	\$ 70.00	\$ 210.00
52	REMOVE AND SALVAGE ROADSIDE SIGN (S)	EA	25	\$ 150.00	\$ 3,750.00
53	THERMOPLASTIC TRAFFIC STRIPE - DETAIL 6 (4 INCH -YELLOW) (S)	LF	5,271	\$ 0.90	\$ 4,743.90
54	THERMOPLASTIC TRAFFIC STRIPE - DETAIL 19 (4 INCH -YELLOW) (S)	LF	2,449	\$ 3.00	\$ 7,347.00
55	THERMOPLASTIC TRAFFIC STRIPE - DETAIL 22 (4 INCH -YELLOW) (S)	LF	148	\$ 4.00	\$ 592.00
56	THERMOPLASTIC TRAFFIC STRIPE - DETAIL 27B (4 INCH -WHITE) (S)	LF	15,886	\$ 1.00	\$ 15,886.00
57	THERMOPLASTIC PAVEMENT MARKINGS (S)	SF	282	\$ 20.00	\$ 5,640.00
58	MINOR CONCRETE (6 INCH CONC. DRIVEWAY)	SF	100	\$ 71.00	\$ 7,100.00
59	GEOSYNTHETICS PAVEMENT INTERLAYER (PAVING FABRIC)	SY	25,025	\$ 2.11	\$ 52,802.75
				SUBTOTAL	\$ 963,303.30
				GRAND TOTAL	\$ 2,750,141.00

***NOTE:** Flagging shall be paid in accordance with "TEMPORARY TRAFFIC CONTROL" in these Special Provisions. The Contractor will be paid at the listed unit price for these items. This rate includes all markups. Listed Quantity is for bid purposes only. Payment will be based upon actual hours used.

****NOTE:** Section 9-1.06 "CHANGED QUANTITY PAYMENT ADJUSTMENTS." Unit price adjustment resulting from a change of more than 25% does not apply.

SOLANO COUNTY BIDDER'S LIST OF SUBCONTRACTORS

Subcontractor Name and Location	Line Item & Description	Subcontract Amount	Percentage of Bid Item Subcontracted	Contractor License Number DIR Reg Number	DBE % (N)	DBE Cert Number
Name: Specialized Pavement Marking, LLC City, State: Anderson, CA	1: MOBILIZATION 28-33: Various Thermoplastic Striping 34: THERMOPLASTIC PAVEMENT MARKINGS (S) 53-56: Various Thermoplastic Striping 57: THERMOPLASTIC PAVEMENT MARKINGS (S)	\$81,602.10	1- Partial 7.3% 28-34- 100% 53-57- 100%	854934 (C32) 100088669		
Name: Farwest Safety, Inc. City, State: Lodi, CA	5: Construction Area Signs 24: Relocate Mailbox 25: Roadside Sign (S) 26: Culvert Marker 27: Remove And Salvage Roadside Sign 49: Relocate Mailbox 50: Roadside Sign (S) 51: Culvert Marker 52: Remove And Salvage	\$62,005.00	5- 100% 24-27- 100% 49-52 100%	523187 1000001371		
Name: GWM Concrete City, State: Rohnert Park, CA	1: MOBILIZATION 36: Driveway Apron 58: Driveway Apron	\$24,364.42	1- Partial 4.6% 35- Partial 76.6% 58 - partial 77%	1038800 1000064040		
Name: Pavement Recycling Systems, Inc. City, State: Sacramento, CA	17: Cold Plane 18: Cold Plane 21: Cold Plane 22: Cold Plane 43: Cold Plane 44: Cold Plane 47: Cold Plane	\$38,362.50	17- partial 3.3% 18- partial 2% 21- partial 5.4% 22- partial 16.1% 43- partial 3.4% 44- partial 3.4% 47- Partial 20%	569352 1000003363		
Name: Pacific Northwest Oil City, State: Stockton, CA	56: Fabric 59: Fabric	\$144,330.33	36 - 100% 59 - 100%	705296 1000377635		
Name: Wells Sweeping L.L.C. City, State: Sacramento CA	13: Sweeping 19: Sweeping 21: Sweeping 22: Sweeping 39: Sweeping 45: Sweeping 46: Sweeping 47: Sweeping	\$21,000.00	13-Partial 42% 19-Partial 1.2% 21-Partial 2.6% 22-Partial 9.2% 39-Partial 42% 45-Partial 1.3% 46-Partial 1.2% 47-Partial 10%	N/A 1000006415		

SOLANO COUNTY BIDDER'S LIST OF SUBCONTRACTORS

Subcontractor Name and Location		Line Item & Description	Subcontract Amount	Percentage of Bid Item Subcontracted	Contractor License Number DIR Reg. Number	DBE (%)	DBE Cert Number
Name:	Pavement Engineering, Inc.	14- QC Testing 15- QC Testing 18- QC Testing 40- QC Testing 41- QC Testing 42- QC Testing	\$23,395.00	14-100% 15-100% 18-100% 40-100% 41-100% 42-100%	N/A		
City, State:	Redding, CA				1000010484		
Name:							
City, State:							
Name:							
City, State:							
Name:							
City, State:							
Name:							
City, State:							
Name:							
City, State:							

SUBCONTRACTOR LIST FORM

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

SUBCONTRACTOR LIST

DES-OE-0102.2C (REV.03/2015)

Contract No. **N/A**

Lock Data on Form

Bidding Firm: **Team Ghilotti, Inc.**

Business Name and Location	CA State Contractor License Number	Public Works Contractor Registration Number	Bid Items Numbers	Percentage of Bid Item Subcontracted (Whole numbers)	Description of Portion of Work
Specialized Pavement Marking, LLC 19652 N. Hirsch Ct, Anderson, CA 96007	854894	1000886659	1, 28-34, 53-57	1- Partial 7.3% 28-34- 100% 53-57- 100%	Striping
Farwest Safety, Inc 226 N. Main St., Lodi, CA 95240	523187	1000001371	4, 5, 24-27, 49-51	5- 100% 24-27- 100% 49-52 - 100%	Signs
CWM Concrete 959 Golf Course Dr. #134, Rohnert Park, CA 94928	1036800	1000064040	1, 35, 58	1- partial 4.6% 35- partial 78.6% 58 - partial 77%	Minor Concrete
Pavement Recycling Systems, Inc 2150 Bell Avenue Suite 125, Sacramento, CA 95838	569352	1000003363	17, 18, 21, 22, 43, 44, 47	17- partial 3.3% 18- partial 2% 21- partial 5.6% 22- partial 18.1% 43- partial 3.4% 44- partial 4% 47- partial 20%	Cold Mill
Pacific Northwest Oil 3310 E Miner Ave, Stockton, CA 95205	705296	1000377635	36, 59	36 - 100% 59 - 100%	Fabric
Wells Sweeping L.L.C.	N/A	1000005415	13, 19, 21, 22, 39, 45, 46, 47,	13-Partial 4.2% 19-Partial 1.2% 21-Partial 2.5% 22-Partial 9.2% 39-Partial 4.2% 45-Partial 1.3% 46-Partial 1.2%	Sweeping
Pavement Engineering, Inc 20260 Skypark Drive, Redding, CA 96002	N/A	1000010484	14-16, 40-42	14-100% 15-100% 16-100% 40-100% 41-100% 42-100%	QC Testing

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

**EQUAL EMPLOYMENT OPPORTUNITY CERTIFICATION
THE BIDDER'S EXECUTION ON THE SIGNATURE PORTION OF THIS
BID SHALL ALSO CONSTITUTE AN ENDORSEMENT AND EXECUTION
OF THOSE CERTIFICATIONS WHICH ARE A PART OF THIS BID
STATEMENT RE: EXECUTIVE ORDERS 10925, 11114, AND 11246**

The bidder ^{Team Ghilotti, Inc.}_____, proposed subcontractor ^{See attached}_____, certifies that they have X , have not _____, participated in a previous contract or subcontract subject to the equal opportunity clauses, as required by Executive Orders 10925, 11114, or 11246, and that, where required, have filed with the Joint Reporting Committee, the Director of the Office of Federal Contract Compliance, a Federal Government contracting or administering agency, or the former President's Committee on Equal Employment Opportunity, all reports due under the applicable filing requirements.

Note: The above certification is required by the Equal Employment Opportunity Regulations of the Secretary of Labor (41 CFR 60-1.7(b)(1)), and must be submitted by bidders and proposed subcontractors only in connection with contracts and subcontracts which are subject to the equal opportunity clause. Contracts and subcontracts which are exempt from the equal opportunity clause are set forth in 41 CFR 60-1.5. (Generally, only contracts or subcontracts of \$10,000 or under are exempt.)

Currently, Standard Form 100 (EEO-1) is the only report required by the Executive Orders or their implementing regulations.

Proposed prime contractors and subcontractors who have participated in a previous contract or subcontract subject to the Executive Orders and have not filed the required reports should note that 41 CFR 60-1.7 (b)(1) prevents the award of contracts and subcontracts unless such contractor submits a report covering the delinquent period or such other period specified by the Federal Highway Administration or by the Director, Office of Federal Contract Compliance, U.S. Department of Labor.

SMALL BUSINESS STATUS

Are you certified as a "Small Business" by the Office of Small Business of the Department of General Services of the State of California?

Please check one of the following: X yes, _____ no, _____ unsure.

(Note: This small business questionnaire is included for statistical reporting only, and your answer neither affects your bid on this contract, nor will it be cause for penalty.)

Printed on: 8/9/2024 2:45:09 PM

To verify most current certification status go to: <https://www.caleprocure.ca.gov>



Office of Small Business & DVBE Services

Certification ID: 50473

Legal Business Name:
TEAM GHILOTTI INC

Doing Business As (DBA) Name 1:
TEAM GHILOTTI INC

Doing Business As (DBA) Name 2:

Address:
2531 PETALUMA BLVD S
PETALUMA
CA 94952-5523

Email Address:
jenniferg@teamghilotti.com

Business Web Page:

Business Phone Number:
707.763.8700

Business Fax Number:

Business Types:
Construction , Service

Certification Type	Status	From	To
SB-PW	Approved	01/30/2024	01/31/2026

8/9/24, 2:45 PM

Supplier Profile

Stay informed! KEEP YOUR CERTIFICATION PROFILE UPDATED!

-LOG IN at [CaleProcure.CA.GOV](https://caleprocure.ca.gov)

Questions?

Email: OSDSHELP@DGS.CA.GOV

Call OSDS Main Number: 916-375-4940

707 3rd Street, 1-400, West Sacramento, CA 95605

PUBLIC CONTRACT CODE SECTION 10285.1 STATEMENT

In accordance with Public Contract Code section 10285.1 (Chapter 376, Stats. 1985), the bidder declares under penalty of perjury that the bidder has _____, has not X , been convicted within the preceding three years of any offenses referred to in that section, including any charge of fraud, bribery, collusion, conspiracy, or any other act in violation of any state or federal antitrust law in connection with the bidding upon, award of, or performance of, any public works contract, as defined in Public Contract Code section 1101, with any public entity, as defined in Public Contract Code section 1100, including the Regents of the University of California or the Trustees of the California State University. The term "bidder" is understood to include any partner, member, officer, director, responsible managing officer, or responsible managing employee, as referred to in section 10285.1.

Note: The bidder must place a check mark after "has" or "has not" in one of the blank spaces provided.

The above Pub. Cont. Code section 10285.1 Statement is part of the bid. Signing this bid on the signature portion shall also constitute acknowledgement and certification of this Statement.

Bidders are cautioned that making a false certification may subject the certifier to criminal prosecution.

PUBLIC CONTRACT CODE SECTION 10162 QUESTIONNAIRE

In accordance with Public Contract Code section 10162, the bidder shall complete, under penalty of perjury, the following questionnaire:

Has the bidder, any officer of the bidder, or any employee of the bidder who has a proprietary interest in the bidder, ever been disqualified, removed, or otherwise prevented from bidding on, or completing a federal, state, or local government project because of a violation of law or a safety regulation?

Yes _____ No X

If the answer is yes, explain the circumstances in the following space.

N/A

PUBLIC CONTRACT CODE SECTION 10232 STATEMENT

In accordance with Public Contract Code section 10232, the Contractor states under penalty of perjury that no more than one final unappealable finding of contempt of court by a federal court has been issued against the Contractor within the immediately preceding two year period because of the Contractor's failure to comply with an order of a federal court which orders the Contractor to comply with an order of the National Labor Relations Board.

Note: The above Pub. Cont. Code section 10232 Statement and Questionnaire are part of the bid. Signing this bid on the signature portion shall also constitute acknowledgement and certification of this Statement and Questionnaire.

Bidders are cautioned that making a false certification may subject the certifier to criminal prosecution.

**NONCOLLUSION DECLARATION
TO BE EXECUTED BY BIDDER AND SUBMITTED WITH BID
(PURSUANT TO PUBLIC CONTRACT CODE SEC. 7106)**

The undersigned declares:

I am the President, CFO, Treasurer of Team Ghilotti, Inc., the party making the foregoing bid.

The bid is not made in the interest of, or on behalf of, any undisclosed person, partnership, company, association, organization, or corporation. The bid is genuine and not collusive or sham. The bidder has not directly or indirectly induced or solicited any other bidder to put in a false or sham bid. The bidder has not directly or indirectly colluded, conspired, connived, or agreed with any bidder or anyone else to put in a sham bid, or to refrain from bidding. The bidder has not in any manner, directly or indirectly, sought by agreement, communication, or conference with anyone to fix the bid price of the bidder or any other bidder, or to fix any overhead, profit, or cost element of the bid price, or of that of any other bidder. All statements contained in the bid are true. The bidder has not, directly or indirectly, submitted their bid price or any breakdown thereof, or the contents thereof, or divulged information or data relative thereto, to any corporation, partnership, company association, organization, bid depository, or to any member or agent thereof to effectuate a collusive or sham bid, and has not paid, and will not pay, any person or entity for such purpose.

Any person executing this declaration on behalf of a bidder that is a corporation, partnership, joint venture, limited liability company, limited liability partnership, or any other entity, hereby represents that he or she has full power to execute, and does execute, this declaration on behalf of the bidder.

I declare under penalty of perjury under the laws of the State of California that the foregoing is true and correct and that this declaration is executed on 05/13/2025 [date],
at Petaluma [city], California [state].

CALIFORNIA PUBLIC AGENCY, DEBARMENT AND SUSPENSION CERTIFICATION

The bidder, under penalty of perjury under the laws of the State of California, certifies that, except as noted below, he/she or any person associated therewith in the capacity of owner, partner, director, officer, manager:

- is not currently under suspension, debarment, voluntary exclusion, or determination of non-responsibility or ineligibility by any state or local agency in California;
- has not been suspended, debarred, voluntarily excluded or determined non-responsible or ineligible by any state or local agency in California within the past 5 years;
- has not filed any claims, demands for arbitration, or lawsuits against a public agency within the past five years;
- has not had any bid submitted to a public agency in the past five years rejected or refused on the grounds that the bidder is not responsible;
- has not been found by a court or arbitrator to have filed or presented a false claim against a public agency;
- does not have a proposed debarment pending; and
- has not been indicted, convicted, or had a civil judgment rendered against it by a court of competent jurisdiction in any matter involving fraud or official misconduct within the past 5 years.

If there are any exceptions to this certification, insert the exceptions in the following space.

N/A

Exceptions will not necessarily result in denial of award but will be considered in determining bidder responsibility. For any exception noted above, indicate below to whom it applies, initiating agency, and dates of action.

N/A

Note: Providing false information may result in criminal prosecution or administrative sanctions.

The above certification is part of the bid. Signing this bid on the signature portion thereof shall also constitute signature of this Certification.

SIGNATURE (BID)

Accompanying this bid is Bidder's Bond
(Insert the words "cash" (\$), "cashier's check," "certified check," or "bidder's bond,"
in amount equal to at least ten percent of the total of the bid.

The names of all persons interested in the foregoing bid as principals are as follows:

IMPORTANT NOTICE

If bidder or other interested person is a corporation, state its secretary, treasurer, and manager; if a copartnership, state true name of firm, also names of all individual copartners composing firm; if bidder or other interested party is an individual, state first and last names in full.

Kevin Ghilotti - President, CFO, Treasurer

Jennifer Ghilotti - Vice President, Secretary

See Attached list of Corporate Officers

License in accordance with an act providing for the registrations of contractors.

License No. 895384 License Expiration Date 04/30/2027

Classification(s) Class A & HAZ

DIR Registration #: 1000002085

CA Tax Identification #: 20-8591189

ADDENDA-BID

This bid is submitted with respect to the changes to the contract included in addenda number/s
1,

(Fill in addenda numbers if addenda have been received and insert, in this bid, any Engineer's Estimate sheets that were received as part of the addenda.)

Addendum or addenda issued by the County must be noted above.

By my signature on this bid I certify, under penalty of perjury under the laws of the State of California, that the foregoing questionnaire and statements of Public Contract Code sections 6109 10162, 10232 and 10285.1 are true and correct and that the bidder has complied with the requirements of section 11102 (former section 8103) of the Civil Rights Department (Chapter 5, Title 2 of the California Code of Regulations). By my signature on this bid I further certify, under penalty of perjury under the laws of the State of California and the United States of America, that the Noncollusion Affidavit required by Title 23 United States Code, section 112 and Public Contract Code section 7106; and Title 49 2 Code of Federal Regulations, Part 200, App II(H), 2 C.F.R.200.214 Suspension and Debarment Certification are true and correct.

Date: 05/13/2025

Signature and Title of Bidder  Kevin Ghilotti - President, CFO, Treasurer

Business Address 2531 Petaluma Blvd. South, Petaluma CA 94952

Place of Business 2531 Petaluma Blvd. South, Petaluma CA 94952

Place of Residence 1395 Eastman Lane, Petaluma, CA 94952

CALIFORNIA ACKNOWLEDGMENT

CIVIL CODE § 1189

A notary public or other officer completing this certificate verifies only the identity of the individual who signed the document to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document.

State of California


Sonoma

County of

On MAY 13 2025 before me, Christopher Lawrence Dacquist, Notary Public
Date Here Insert Name and Title of the Officer

personally appeared Kevin Ghilotti, President, CFO, Treasurer
Name(s) of Signer(s)

who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.



I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct.

WITNESS my hand and official seal.

Place Notary Seal and/or Stamp Above

Signature [Signature]
Signature of Notary Public

OPTIONAL

Completing this information can deter alteration of the document or fraudulent reattachment of this form to an unintended document.

Description of Attached Document

Title or Type of Document: _____

Document Date: _____ Number of Pages: _____

Signer(s) Other Than Named Above: _____

Capacity(ies) Claimed by Signer(s)

Signer's Name: _____

☐ Corporate Officer – Title(s): _____

☐ Partner – ☐ Limited ☐ General

☐ Individual ☐ Attorney in Fact

☐ Trustee ☐ Guardian or Conservator

☐ Other: _____

Signer is Representing: _____

Signer's Name: _____

☐ Corporate Officer – Title(s): _____

☐ Partner – ☐ Limited ☐ General

☐ Individual ☐ Attorney in Fact

☐ Trustee ☐ Guardian or Conservator

☐ Other: _____

Signer is Representing: _____

BID BOND

KNOW ALL MEN BY THESE PRESENTS:

That Team Ghilotti, Inc., as Principal, and Berkley Insurance Company, a Corporation, organized and existing under and by virtue of the laws of the State of Delaware and authorized to do surety business in the State of California, as Surety, are held and firmly bound unto the County of Solano, State of California, as Obligee, in the sum of Ten Percent (10%) of the Total Amount Bid Dollars (\$ -10%-), for the payment of which sum well and truly to be made, we, and each of us, bind ourselves, our heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH that whereas the Principal has submitted a bid to the County of Solano, State of California, for all work specifically described in the accompanying bid;

PAVING PROJECT 2025

NOW, THEREFORE, if the aforesaid Principal is awarded the contract, and within the time and manner required under the specifications, after the prescribed forms are presented to him for signature, enters into a written contract, in the prescribed form, in accordance with the bid, and files two bonds with the Obligee, one to guarantee faithful performance of the contract and the other to guarantee payment for labor and materials as provided by law, or if the said Principal shall fully reimburse and save harmless the Obligee from any damage sustained by the Obligee through failure of the Principal to enter into the written contract and to file the required performance and labor and material bonds, then this obligation shall be null and void; otherwise, it shall be and remain in full force and effect.

In the event suit is brought upon this bond by the Obligee and judgment is recovered, the Surety shall pay all costs incurred by the Obligee in such suit, including a reasonable attorney's fee to be fixed by the Court.

IN WITNESS WHEREOF, we have hereunto set our hands and seal this 7th day of May, 2025.

Team Ghilotti, Inc.

Berkley Insurance Company

By: William Gonzalez
Principal (Seal)
Kevin Ghilotti, President, CFO, Treasurer

By: Jean L. Neu
Surety (Seal)
Jean L. Neu, Attorney-in-Fact

NOTE:

- (1) Signatures of those executing for the surety must be properly acknowledged.
- (2) This bond must be in an amount equal to at least ten percent of the amount bid.
- (3) Bidders must use this form unless the surety company form is substantially the same.

CALIFORNIA ACKNOWLEDGMENT

CIVIL CODE § 1189

A notary public or other officer completing this certificate verifies only the identity of the individual who signed the document to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document.

State of California

Sonoma

County of _____

On MAY 13 2025 before me, Christopher Lawrence Dacquist, Notary Public

Date

Here Insert Name and Title of the Officer

personally appeared Kevin Ghilotti, President, CFO, Treasurer

Name(s) of Signer(s)

who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct.

WITNESS my hand and official seal.



Place Notary Seal and/or Stamp Above

Signature

Signature of Notary Public

OPTIONAL

Completing this information can deter alteration of the document or fraudulent reattachment of this form to an unintended document.

Description of Attached Document

Title or Type of Document: _____

Document Date: _____ Number of Pages: _____

Signer(s) Other Than Named Above: _____

Capacity(ies) Claimed by Signer(s)

Signer's Name: _____

☐ Corporate Officer – Title(s): _____

☐ Partner – ☐ Limited ☐ General

☐ Individual ☐ Attorney in Fact

☐ Trustee ☐ Guardian or Conservator

☐ Other: _____

Signer is Representing: _____

Signer's Name: _____

☐ Corporate Officer – Title(s): _____

☐ Partner – ☐ Limited ☐ General

☐ Individual ☐ Attorney in Fact

☐ Trustee ☐ Guardian or Conservator

☐ Other: _____

Signer is Representing: _____

ACKNOWLEDGMENT

A notary public or other officer completing this certificate verifies only the identity of the individual who signed the document to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document.

State of California
County of Santa Clara

On MAY - 7 2025 before me, Erin Bautista, Notary Public
(insert name and title of the officer)

personally appeared Jean L. Neu
who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/~~are~~
subscribed to the within instrument and acknowledged to me that ~~he~~/she/~~they~~ executed the same in
~~his~~/her/~~their~~ authorized capacity(ies), and that by ~~his~~/her/~~their~~ signature(s) on the instrument the
person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.


I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct.

WITNESS my hand and official seal.

Signature

Erin Bautista

(Seal)



**POWER OF ATTORNEY
BERKLEY INSURANCE COMPANY
WILMINGTON, DELAWARE**

KNOW ALL MEN BY THESE PRESENTS, that BERKLEY INSURANCE COMPANY (the "Company"), a corporation duly organized and existing under the laws of the State of Delaware, having its principal office in Greenwich, CT, has made, constituted and appointed, and does by these presents make, constitute and appoint: *Bryan D. Martin; Erin Bautista; Jean L. Neu; or Gordon Scott Gaddy of ABD Insurance & Financial Services, Inc. of San Mateo, CA* its true and lawful Attorney-in-Fact, to sign its name as surety only as delineated below and to execute, seal, acknowledge and deliver any and all bonds and undertakings, with the exception of Financial Guaranty Insurance, providing that no single obligation shall exceed **Fifty Million and 00/100 U.S. Dollars (U.S.\$50,000,000.00)**, to the same extent as if such bonds had been duly executed and acknowledged by the regularly elected officers of the Company at its principal office in their own proper persons.

This Power of Attorney shall be construed and enforced in accordance with, and governed by, the laws of the State of Delaware, without giving effect to the principles of conflicts of laws thereof. This Power of Attorney is granted pursuant to the following resolutions which were duly and validly adopted at a meeting of the Board of Directors of the Company held on January 25, 2010:

RESOLVED, that, with respect to the Surety business written by Berkley Surety, the Chairman of the Board, Chief Executive Officer, President or any Vice President of the Company, in conjunction with the Secretary or any Assistant Secretary are hereby authorized to execute powers of attorney authorizing and qualifying the attorney-in-fact named therein to execute bonds, undertakings, recognizances, or other suretyship obligations on behalf of the Company, and to affix the corporate seal of the Company to powers of attorney executed pursuant hereto; and said officers may remove any such attorney-in-fact and revoke any power of attorney previously granted; and further

RESOLVED, that such power of attorney limits the acts of those named therein to the bonds, undertakings, recognizances, or other suretyship obligations specifically named therein, and they have no authority to bind the Company except in the manner and to the extent therein stated; and further

RESOLVED, that such power of attorney revokes all previous powers issued on behalf of the attorney-in-fact named; and further

RESOLVED, that the signature of any authorized officer and the seal of the Company may be affixed by facsimile to any power of attorney or certification thereof authorizing the execution and delivery of any bond, undertaking, recognizance, or other suretyship obligation of the Company; and such signature and seal when so used shall have the same force and effect as though manually affixed. The Company may continue to use for the purposes herein stated the facsimile signature of any person or persons who shall have been such officer or officers of the Company, notwithstanding the fact that they may have ceased to be such at the time when such instruments shall be issued.

IN WITNESS WHEREOF, the Company has caused these presents to be signed and attested by its appropriate officers and its corporate seal hereunto affixed this 2nd day of May, 2024



Attest:

By

Philip S. Welt
Executive Vice President & Secretary

Berkley Insurance Company

By

Jeffrey M. Hafler
Senior Vice President

STATE OF CONNECTICUT)

) ss:

COUNTY OF FAIRFIELD)

Sworn to before me, a Notary Public in the State of Connecticut, this 2nd day of May, 2024, by Philip S. Welt and Jeffrey M. Hafler who are sworn to me to be the Executive Vice President and Secretary, and the Senior Vice President, respectively, of Berkley Insurance Company.

MARIA C. RUNDBAKEN
NOTARY PUBLIC
CONNECTICUT

MY COMMISSION EXPIRES 04-30-2025

Notary Public, State of Connecticut

CERTIFICATE

I, the undersigned, Assistant Secretary of BERKLEY INSURANCE COMPANY, DO HEREBY CERTIFY that the foregoing is a true, correct and complete copy of the original Power of Attorney; that said Power of Attorney has not been revoked or rescinded and that the authority of the Attorney-in-Fact set forth therein, who executed the bond or undertaking to which this Power of Attorney is attached, is in full force and effect as of this date.



Witness under my hand and seal of the Company, this 7th day of May, 2025

Vincent P. Forte

Please **verify the authenticity** of the instrument attached to this power by:

Toll-Free Telephone: (866) 768-3534; or

Electronic Mail: BSGInquiry@berkleysurety.com

Any written notices, inquiries, claims or demands to the Surety on the bond attached to this power should be directed to:

Berkley Surety Group
412 Mount Kemble Ave.
Suite 310N
Morristown, NJ 07960
Attention: Surety Claims Department

Or

Email: BSGClaim@berkleysurety.com

Please include with all communications the bond number and the name of the principal on the bond. Where a claim is being asserted, please set forth generally the basis of the claim. In the case of a payment or performance bond please also identify the project to which the bond pertains.

Berkley Surety Group is an operating unit of W. R. Berkley Corporation that underwrites surety business on behalf of Berkley Insurance Company and Berkley Regional Insurance Company

BIDDER INFORMATION SHEET

Bidder must check one of the following classifications which fits its type of business organization and furnish all information required under that classification.

Please type or print your answers.

☐ BIDDER IS AN INDIVIDUAL

Bidder's name as it appears on State Contractor's License is:

N/A

☐ BIDDER IS A PARTNERSHIP

Bidder's firm name, individual or partnership, as it appears on State Contractor's License is:

N/A

The full names of all the partners as they appear on State Contractor's License are:

N/A

County in which any Certificate of Doing Business Under Fictitious Name is Filed (If none, so state).

☒ BIDDER IS A CORPORATION

The full name of the corporation as it appears on the State Contractor's License is:

Team Ghilotti, Inc.

Corporation is incorporated in the State of: California

STATEMENT OF EXPERIENCE OF BIDDER

The bidder is required to state what work of similar magnitude or character he or she has done, and to give reference that will enable the County to judge of his experience, skill and business standing and of his or her ability to conduct the work as completely and as rapidly as required under the terms of the contract documents. In each instance, given the nature of the work performed, for whom, amount of contract, dates of work, and the name of architect, Engineer, or other supervising person for the County or public agency. If additional space is needed, use and attach additional sheets.

See attached list of references



CONTRACTORS STATE LICENSE BOARD

Contractor's License Detail for License # 895384

DISCLAIMER: A license status check provides information taken from the CSLB license database. Before relying on this information, you should be aware of the following limitations.

- ▶ CSLB complaint disclosure is restricted by law (B&P 7124.6) If this entity is subject to public complaint disclosure click on link that will appear below for more information. Click here for a definition of disclosable actions.
- ▶ Only construction related civil judgments reported to CSLB are disclosed (B&P 7071.17).
- ▶ Arbitrations are not listed unless the contractor fails to comply with the terms.
- ▶ Due to workload, there may be relevant information that has not yet been entered into the board's license database.

Data current as of 3/7/2025 1:21:05 PM

Business Information

TEAM GHILOTTI INC
2531 PETALUMA BLVD S
PETALUMA, CA 94952
Business Phone Number: (707) 763-8700

Entity Corporation
Issue Date 04/27/2007
Expire Date 04/30/2027

License Status

This license is current and active.

All information below should be reviewed.

Classifications

A - GENERAL ENGINEERING

Certifications

- ▶ HAZ - HAZARDOUS SUBSTANCES REMOVAL

Bonding Information

Contractor's Bond

This license filed a Contractor's Bond with BERKLEY INSURANCE COMPANY.

Bond Number: 0165536

Bond Amount: \$25,000

Effective Date: 01/01/2023

Contractor's Bond History

Bond of Qualifying Individual

The qualifying individual KEVIN CHRISTOPHER GHILOTTI certified that he/she owns 10 percent or more of the voting stock/membership interest of this company; therefore, the Bond of Qualifying Individual is not required.

Effective Date: 12/31/2018

BQI's Bond History

Workers' Compensation

This license has workers compensation insurance with the AMERICAN CASUALTY COMPANY OF
READING PA

Policy Number: 7040007992

Effective Date: 10/01/2023

Expire Date: 10/01/2025

Workers' Compensation History

Workers' compensation classification code(s):

6220 - Description Unavailable

5507 - Street/Road Construction-grading

6308 - Sewer Construction-high wage

For a description of the workers' compensation classification code(s) listed for this licensee, contact the licensee's insurance carrier. Contact information for the licensee's insurer is available by clicking the insurer link above. Classification codes are also available on the Workers' Compensation Insurance Rating Bureau's classification search page.

The board does not verify or investigate the accuracy of classification codes displayed.

Other

- ▶ Personnel listed on this license (current or disassociated) are listed on other licenses.

[Back to Top](#)

[Conditions of Use](#)

[Privacy Policy](#)

[Accessibility](#)

[Accessibility Certification](#)

Copyright © 2025 State of California

CA



[eCPR Public Search](#)

[Log in](#)

[Public Works Support](#)

[Contractors](#)

[Projects](#)

[Register](#)

[Home](#) > [Contractor](#) > [TEAM GHILOTTI, INC.](#)

TEAM GHILOTTI, INC.

Contractor

Contractor business email

jenniferg@teamghilotti.com

Contractor c ation eff date

2022-07-01

Contractor first name

Jennifer

Contractor mailing city

PETALUMA

Contractor mailing state

CA

Contractor mailing zip

94952

Contractor physical city

Petaluma

Contractor physical state

CALIFORNIA

Contractor physical zip

94952

Contractor certify date

2022-05-27

Contractor company type

Corporation

Contractor craft legacy

General Engineering

Contractor craft snow

Contractor c ation exp date

2025-06-30

Contractor date deactivated

Contractor dba name

SIGNATURE (BID)

Accompanying this bid is Bidder's Bond
(Insert the words "cash" (\$), "cashier's check," "certified check," or "bidder's bond,"
in amount equal to at least ten percent of the total of the bid.

The names of all persons interested in the foregoing bid as principals are as follows:

IMPORTANT NOTICE

If bidder or other interested person is a corporation, state its secretary, treasurer, and manager; if a copartnership, state true name of firm, also names of all individual copartners composing firm; if bidder or other interested party is an individual, state first and last names in full.

Kevin Ghilotti - President, CFO, Treasurer

Jennifer Ghilotti - Vice President, Secretary

See Attached list of Corporate Officers

License in accordance with an act providing for the registrations of contractors.

License No. 895384 License Expiration Date 04/30/2027

Classification(s) Class A & HAZ

DIR Registration #: 1000002085

CA Tax Identification #: 20-8591189

ADDENDA-BID

This bid is submitted with respect to the changes to the contract included in addenda number/s
1,

(Fill in addenda numbers if addenda have been received and insert, in this bid, any Engineer's Estimate sheets that were received as part of the addenda.)

Addendum or addenda issued by the County must be noted above.

By my signature on this bid I certify, under penalty of perjury under the laws of the State of California, that the foregoing questionnaire and statements of Public Contract Code sections 6109 10162, 10232 and 10285.1 are true and correct and that the bidder has complied with the requirements of section 11102 (former section 8103) of the Civil Rights Department (Chapter 5, Title 2 of the California Code of Regulations). By my signature on this bid I further certify, under penalty of perjury under the laws of the State of California and the United States of America, that the Noncollusion Affidavit required by Title 23 United States Code, section 112 and Public Contract Code section 7106; and Title 49 2 Code of Federal Regulations, Part 200, App II(H), 2 C.F.R.200.214 Suspension and Debarment Certification are true and correct.

Date: 05/13/2025

Signature and Title of Bidder  Kevin Ghilotti - President, CFO, Treasurer

Business Address 2531 Petaluma Blvd. South, Petaluma CA 94952

Place of Business 2531 Petaluma Blvd. South, Petaluma CA 94952

Place of Residence 1395 Eastman Lane, Petaluma, CA 94952

Contractor entity number

2972484

Contractor ID

1000002085

Contractor last name

Ghilotti

Contractor mailing address2

Contractor physical address1

2531 Petaluma Blvd So.

Contractor physical address2

Contractor source

SNOW

Contractor wc cert date

2021-10-01

Contractor wc exp date

2022-10-01

Contractor wc policy number

54309509

Contractor wc selection

Insured by carrier

Contractor legal entity name

TEAM GHILOTTI, INC.

Contractor mailing address1

2531 PETALUMA BLVD. SO.

Contractor wc carrier

TEAM GHILOTTI, INC.

☐ Checked

[Terms & Conditions](#)

[Privacy Policy](#)

[Disclaimer](#)

[Nondiscrimination Notice](#)

[Accessibility](#)

[dir.ca.gov](#)

Copyright 2024 State of California

**RESOLUTIONS ADOPTED BY UNANIMOUS
CONSENT OF THE BOARD OF DIRECTORS**

**of
Team Ghilotti, Inc.**

The undersigned, in a meeting of all of the Board of Directors of Team Ghilotti, Inc. (herein TGI), a California Corporation, hereby adopt the following resolution by unanimous written consent pursuant to the By Laws of the corporation:


ELECTION OF BOARD OF DIRECTORS

RESOLVED that the following persons are elected by the Directors of TGI, Inc. for the term and as authorized by the By Laws:

1. KEVIN GHILOTTI, EXECUTIVE CHAIR
2. JENNIFER GHILOTTI
3. JOSEPH MOREIRA
4. ROBERT E LEE
5. DENNIS GILARDI
6. LOREN HUDSON
7. TONY MOORE

DATED: February 22, 2023


Kevin Ghilotti


Joseph Moreira


Dennis Gilardi


Jennifer Ghilotti


Robert E Lee


Loren Hudson


Tony Moore

**RESOLUTIONS ADOPTED BY UNANIMOUS
CONSENT OF THE BOARD OF DIRECTORS**

**of
Team Ghilotti, Inc.**

The undersigned, in a meeting of all of the Board of Directors of Team Ghilotti, Inc. (herein TGI), a California Corporation, hereby adopt the following resolution by unanimous written consent pursuant to the By Laws of the corporation:


ELECTION OF BOARD OF DIRECTORS

RESOLVED that the following persons are elected by the Directors of TGI, Inc. for the term and as authorized by the By Laws:

1. KEVIN GHILOTTI, EXECUTIVE CHAIR
2. JENNIFER GHILOTTI
3. JOSEPH MOREIRA
4. ROBERT E LEE
5. DENNIS GILARDI
6. LOREN HUDSON
7. TONY MOORE


DATED: February 22, 2023


Kevin Ghilotti


Joseph Moreira


Dennis Gilardi


Jennifer Ghilotti


Robert E Lee

Loren Hudson

Tony Moore



**RESOLUTIONS ADOPTED BY UNANIMOUS
CONSENT OF THE BOARD OF DIRECTORS
of
Team Ghilotti, Inc.**

The undersigned, in a meeting of all of the Board of Directors of Team Ghilotti, Inc. (herein TGI), a California Corporation, hereby adopt the following resolution by unanimous written consent pursuant to the By Laws of the corporation:

ELECTION OF BOARD OF DIRECTORS


RESOLVED that the following persons are elected by the Directors of TGI, Inc. for the term and as authorized by the By Laws:

1. KEVIN GHILOTTI, EXECUTIVE CHAIR
2. JENNIFER GHILOTTI
3. JOSEPH MOREIRA
4. ROBERT E LEE
5. DENNIS GILARDI
6. LOREN HUDSON
7. TONY MOORE

DATED: February 22, 2023


Kevin Ghilotti

Robert E Lee


Joseph Moreira

Loren Hudson



Dennis Gilardi

Tony Moore


Jennifer Ghilotti

**RESOLUTIONS ADOPTED BY UNANIMOUS
CONSENT OF THE BOARD OF DIRECTORS**

**of
Team Ghilotti, Inc.**



The undersigned, in a meeting of all of the Board of Directors of Team Ghilotti, Inc. (herein TGI), a California Corporation, hereby adopt the following resolution by unanimous written consent pursuant to the By Laws of the corporation:

ELECTION OF BOARD OF DIRECTORS

RESOLVED that the following persons are elected by the Directors of TGI, Inc. for the term and as authorized by the By Laws:

1. KEVIN GHILOTTI, EXECUTIVE CHAIR
2. JENNIFER GHILOTTI
3. JOSEPH MOREIRA
4. ROBERT E LEE
5. DENNIS GILARDI
6. LOREN HUDSON
7. TONY MOORE

DATED: February 22, 2023


Kevin Ghilotti


Joseph Moreira

Dennis Gilardi


Jennifer Ghilotti

Robert E Lee


Loren Hudson

Tony Moore



Corporate Officers

Kevin Ghilotti..... **Owner/President/CEO/CFO/Treasurer**
1395 Eastman Lane
Petaluma, CA 94952
Phone: (707) 227-6984

Jennifer Ghilotti..... **Vice President, Secretary**
5806 Kittyhawk Place
Rohnert Park, CA 94928
Phone: (707) 280-7255

I, Jennifer Ghilotti, Vice President and Secretary of Team Ghilotti, Inc. certify that the attached is a copy of the resolution of the Board of Directors of Team Ghilotti, Inc.

Jennifer Ghilotti
Jennifer Ghilotti, Vice President & Secretary

Team Gilchrist, Inc.									
2331 Piedra Blanca Blvd South, Piedra Blanca, CA 94952									
Bridges, Culverts & Retention Walls									
Project Name	Date	Type of Work	Contract Amt	Final Contract Amt	Liquidated Damages	Location and for Whom Performed	Contact Name	Phone	Fax / E-mail
6086 01-378/64 Mendocino County Culvert Crossings	Completed	Culvert Crossings	\$ 2,068,550.25	\$ 2,285,835.02	None	Calaveras, District 1	Iman Fazel	(707) 485-0878	(707) 485-8042
8137 Addon Dr. Sewer & Water Rehab Phase II - Call 4 U		AC Paving & Pave MH & Utilities	\$ 487,238.78	\$ 522,487.66	None	Casali, Inc. 13503 Healdsburg Ave Healdsburg, CA 94448	Cay Green	(707) 439-8304	(707) 433-8104
8170 Addison Ranch Apartments	Jan-18	1,730LF of Water Services, Firelines, Grading, Paving	\$ 1,587,289.00	\$ 3,541,346.81	None	Addison Ranch Apartments, LLC a Delaware LLC 23822 Calabasas Road Suite 200 Calabasas, CA 91302	Gary Whiteides	(916) 760-4600	gary@getasconstruction.com
6178 Enterprise Road Driveway Improvements		Driveway paving	\$ 164,188.00	\$ 183,875.00	None	Bay Line Cutting & Coring 1033 Yerba Buena Ave Oakland, CA 94618	Juan Arreguin	(415) 286-5119	juan@baylinecutting.com
6208 Marina Village Storm Drainage Improvements - Echo Ave & Harbor Dr	Jan-19	683LF of 8" PVC, 1,488 LF of Gravel Line Drain, Concrete	\$ 588,307.50	\$ 588,517.75	None	Town of Corte Madera 300 Tamapala Dr Corte Madera, CA 94925	R.J. Suotko	(415) 927-5116	rsuotko@centralca.gov
6211 LUD Greenfield Ave Median	Mar-19	Grading, paving, curb ramps, concrete walls, 6" Perforated Pipe, 12" Storm Drain, water	\$ 320,889.00	\$ 228,357.84	None	Town of San Anselmo 5235 San Anselmo San Anselmo, CA 94950	Scott Schneider	(415) 258-4853	sschneider@townofsananselmo.com
6212 LUD Magnolia Ave Parking Lot	Mar-19	Parking Lot	\$ 595,583.85	\$ 541,357.58	None	Town of San Anselmo 5235 San Anselmo San Anselmo, CA 94950	Scott Schneider	(415) 258-4853	sschneider@townofsananselmo.com
6214 2016 Storm Damage Overlays M18059	Jul-19	35,630 Tons of 1/2" AC Paving	\$ 5,928,100.60	\$ 6,487,832.15	None	County of Sonoma 2300 Co. Center Dr., Suite B100 Santa Rosa, CA 95403	Sarah Fredericks	(707) 565-2597	Sarah.Fredericks@sonoma-county.org
6216 Water Services Replacement Proj. 17-18	Jun-19	Water Services Replacement	\$ 1,524,833.00	\$ 1,624,818.00	None	City of Petaluma 202 N. McDowell Blvd Petaluma, CA 94954	Jeff Suleman	(707) 776-9873	jsuleman@cityofpetaluma.org
6218 P-4 Pipeline Project	Jun-18	2,580 LF of 21" Secondary Sewer Line	\$ 4,129,478.00	\$ 4,329,053.74	None	City of Colton 201 West Sierra Ave Colton, CA 94931	Craig Scott	(707) 965-3620	cscott@cityofcolton.org
6220 Via La Cumbre Slide Repair	Jan-18	Concrete retaining wall, 280LF 18 Dia Drilled Hole, Guard Rail, Soldier Pile & Timber Lagging	\$ 358,342.78	\$ 370,840.86	None	City of Ukiah 325 Dobson Drive Ukiah, CA 94939	Rita Schuch	(415) 827-5794	rschuch@cityofukiah.org
6221 Hwy 28 & Modocland Lane	Jan-19	860 Ton 1/2" AC Overlay & 4" Paverize & Grind	\$ 159,194.00	\$ 184,882.00	None	County of Lake 255 N. Forbes Street Ukiah, CA 94931	Scott De Leon	(707) 283-2341	scott.deleon@lakecountycal.gov
6222 MSA NOV Sewer line Lat 87 San Marin		Install MH, 94 LF 8" Pipe & Cleanout, Repave AC & Streets	\$ 158,365.00	\$ 161,221.75	None	Keller Foundation Health Plan 1780 Second Street Berkeley, CA 94710	Tam Heben	(415) 482-6793	tam.h@kfh.com
6223 Cranford & FH Water Main Installation	May-19	1,100 LF 8" PVC C900, Gate Valves, Fire Hydrants, 1" Water Service	\$ 427,368.00	\$ 459,815.36	None	Golden State Water Company 160 E. Via Verde, Suite 100 San Dimas, CA 91773	Ryan Lee	(909) 305-5427	Ryan.Lee@gswater.com
6224 Conroy Park - Park Debris Removal & Disposal	Jan-19	230 Tons Debris Removal/Concrete	\$ 142,748.00	\$ 186,088.71	None	City of Santa Rosa 88 Stony Circle Santa Rosa, CA 95401	Greg Dwyer	(707) 543-3838	(707) 543-3801
6225 Water Main CIP F72018-19	Apr-20	5,044 LF 8" C900 PVC, 8" FH Assembly, 8" Gate Valves	\$ 1,138,270.00	\$ 1,539,441.03	None	City of Vero - Water Dept. 202 Fleming Hill Road Vero, CA 94589	Mark Quady	(707) 552-2120	mark.quady@cityofvero.net
6226 Sonoma Recovery Tower and Vault	Oct-19	Clean & Grub, Grading, 8" Blue Steel Access Road, Pad Prep, Erosion Control	\$ 112,718.50	\$ 215,438.50	None	Aia Engineering Group Inc One Ave of the Palms #109 San Francisco, CA 94130	Dave Center	(707) 975-3388	Dcenter@aiaeng.com
6227 JK Whittier Park Accessibility Improvements	May-19	Concrete & Asphalt Pavement, Concrete Curb, Detachable Warning Surface, Kick Plates	\$ 185,542.50	\$ 188,208.24	None	Russian River Recreation & Park District 15910 Armstrong Woods Rd Guerneville, CA 95446	Paige MacDonnell	(707) 869-8164	paige.mcdonnell@gmail.com

Team Global, Inc. 2551 Petaluma Blvd South, Petaluma, CA 94953									
Experiences & Reference List									
Project Name	Date	Type of Work	Contract Amt	Final Contract Amt	Liquidated Damages	Location and for Whom Performed	Contact Name	Phone	Fax / E-mail
8228 Oracle Vehicle Access Over Elm Creek	Jun-19	Cut In Place Reinforced Concrete Piers, Reinforced Autoclaves with Vitrified, Rubber Bridge Foundation	\$ 325,120.00	\$ 344,694.49	None	City of Petaluma 202 No. McDowell Blvd Petaluma, CA 94954	Pat Benedetti	(707) 778-3785	Pbenedetti@cityofpetaluma.org
8229 CUSA Pavement Rehabilitation	May-19	8200 SF AC Removal & Replacement, Misc Concrete, 6" Wide Drainage Channels	\$ 182,777.00	\$ 208,861.64	None	Central Marin Sanitation Agency 1301 Andersen Dr San Rafael, CA 94901	Judy Wang	(415) 458-1465	jwang@cmsa.us
8230 Third & Union Street Resurfacing	Jul-19	6" PVC Fusion Pipe, 4" Blow Off Assembly Gravel, Plating, Shoulder Bedding	\$ 171,277.80	\$ 175,387.14	None	City of San Rafael 1400 Fern Ave, Room 209 San Rafael, CA 94901	Sharon Graf	(415) 458-5347	Sharon.Graf@cityofsanrafael.org
8231 MBT Truck FM Station	Oct-18	6" PVC Fusion Pipe, 4" Blow Off Assembly Gravel, Plating, Shoulder Bedding	\$ 364,158.80	\$ 364,158.80	None	NapaValley 1515 Second Ferry Road Napa, CA 94556	Shon Kobayashi	(707) 258-6000	Shonkoba@napavalley.com
8232 Pavement Restoration 18-19	Oct-18	Minor Concrete, Curb Ramps, 6" AC Overlay, 2832 Ton 1.5" AC Overlay, 5884 Ton 5" CCPAC Overlay, FPRC 34732 SY	\$ 1,727,870.64	\$ 1,887,717.60	None	City of Petaluma 202 No. McDowell Blvd Petaluma, CA 94954	Jeff Sturman	(707) 778-3873	Jeffsturman@cityofpetaluma.org
8233 Highlands Harbor, Harbor Ln, Leland Dr, Morris Ct, & Anchor Dr Pavement	Jun-18	Driveway, Parking Paving, Paving	\$ 481,777.00	\$ 537,806.28	None	City of Chantrelle 14050 Olympic Dr Chantrelle, CA	Adeline Brown	(707) 884-8201	adelinebrown@cityofchantrelle.ca.us
8234 Service Lane Abandonment	Jun-18	Remove 3/4" & 1" Polyethylene Service Lines, Remove Meter Boxes & Lids	\$ 94,587.00	\$ 65,883.00	None	Valley of the Moon Water District 19039 Bayview Sonoma, CA 94778	Chris Patrick	(707) 888-1037	CPatrick@vwmwd.com
8235 Street-Turn Bicycle & Pedestrian Connections	Oct-16	Curb & Gutter, PCC Curb Rump, Curb & Gutter, Parking Slope, Speed Hump	\$ 688,187.77	\$ 637,123.48	None	City of Richmond 450 Ohio Center Plaza, Suite 300 Richmond, CA	Yolter Bermudez	(510) 774-6800	Yolter.Bermudez@cityofrichmond.ca.us
8236 2019 PPP - Ohio Fog & Blurry Seal	May-20	Replace 5572 CY AC Surfacing, Grindline	\$ 5,577,487.81	\$ 5,745,202.87	None	County of Sonoma 2200 Co. Center Dr., Suite B100 Santa Rosa, CA 95403	Sarah Fredericks	(707) 546-2587	Sarah.Fredericks@co.sonoma-county.ca.us
8238 First Street Emergency Water Line Replacement	Jun-19	Install 10" C900 510L & 10" Gate Valve	\$ 102,138.00	\$ 102,138.00	None	City of Sebastopol 714 Johnson Street Sebastopol, CA 95472	Dante Del Priole	(707) 823-5331	deldelpr@cityofsebastopol.org
8239 Denaline Decker Boyce & Petaluma Hill Sewer Main & Water Main Improvements	Nov-18	Excavation, AC Surfact, Soil Stabilization Fabric, Curb & Gutter, Curb Ramp & Sidewalk, Temporary Active Treatment System	\$ 1,284,877.87	\$ 1,537,094.08	None	City of Santa Rosa 69 Skyring Circle Santa Rosa, CA 95401	Danny Chen	(707) 543-4535	Dannychen@cityofsantarosa.org
8241 B Street Sewer Improvements	May-20	2050 LF 8" SS Main, 1100LF 27" SS Main, Remove & Replace MH	\$ 2,487,141.00	\$ 2,735,727.89	None	City of Petaluma 202 No. McDowell Blvd Petaluma, CA 94954	Den Herrera	(707) 364-5522	Denherrera@cityofpetaluma.org
8242 Roadside Pavement Maintenance	Nov-18	Roadway Excavation, AC Surfact, Soil Stabilization Fabric, Shoulder Bedding, Contour Grind	\$ 890,377.00	\$ 864,840.52	None	City of Santa Rosa 69 Skyring Circle Santa Rosa, CA 95401	Danny Chen	(707) 543-4535	Dannychen@cityofsantarosa.org

Project Name	Date	Type of Work	Contract Amt	Final Contract Amt	Liquidated Damages	Location and for Whom Performed	Contact Name	Phone	Fax / E-mail
8243 Shabreen Mountain Storm Drain Improvements	Dec-19	12" & 36" Storm Drain Replacement, 716 CY Rock Excavation, Vibration Monitoring, Dewatering	\$ 681,780.00	\$ 683,719.10	None	Vallejo Flood & Wastewater District, 450 Ryder Street, Vallejo, CA 94580	Guillermo Shira	(707) 552-7808	Guillermo@vallejofloodwastewater.org
8244 San Rafael RMUC Catch basins & Driveway Berms	Dec-19	Catch basins, and Driveway Berms	\$ 110,000.00	\$ 185,030.44	None	Vulcan Materials Company, 18013 E. Foothill Blvd, Indio, CA 91702-2813	Amanda Overton	(707) 788-7247	amandaov@vulcanmaterials.com
8245 Bathhouse Ave Pipeline Replacement	Apr-20	Install 861 LF of 6" Welded Steel Pipe, and 1830 LF of 6" PVC Pipe, Pave, place CL24B, Remove & Replace Concrete, Excavation	\$ 589,141.70	\$ 559,072.13	None	North Municipal Water District, 220 Nelson Ave, Corte Madera, CA 94925-1189	Kristin Tarnavka	(415) 945-1508	kristin@northmwd.net
8246 2019 Southern Region Road Rehabilitation	Jul-19	Grinding, Paving, Concrete Lined Ditch, Retaining Curb, Adjust Utilities to Grade	\$ 2,370,141.77	\$ 2,809,815.40	None	County of Marin, 3501 Civic Center Dr, Suite 329, San Rafael, CA 94903	Eric Miller	(415) 473-8354	emiller@marincounty.org
8247 E. Coast Ave Street Rehabilitation	Nov-19	HMA Depot and Repairs, Leveling Curb, 3" Overlay	\$ 657,141.00	\$ 849,085.11	None	City of Colton, 201 W. Sierra Ave, Colton, CA 95311	Craig A Scott	(707) 885-3820	Cscott@coltoncity.org
8248 Florida & Carolina Streets Pavement Rehabilitation	Mar-20	2,898 Tons HMA Surface Course, Aggregate Base, Lower & Raise Manholes	\$ 807,791.41	\$ 808,575.79	None	City of Vallejo, 555 Santa Clara Street, Vallejo, CA 94590	Brian Wilson	(707) 648-8602	Brian.Wilson@cityofvallejo.net
8249 Side Damaged Sewer Repair	Nov-19	6" CSO Open Cut Sewer, MH, and Trench Repair	\$ 133,141.00	\$ 144,483.35	None	Rosa Valley Sanitary District, 2860 Keener Blvd, San Rafael, CA 94901	Mark Wilson	(415) 453-4480	mwilson@rva-sd.org
8250 East Schooner Creek Interim Flood Improvements	Nov-19	Curb & Gully, 3" Crushed Stone, Temporary K-Rail, Weir	\$ 131,141.77	\$ 132,212.48	None	County of Marin, 3501 Civic Center Dr, Suite 329, San Rafael, CA 94903	Eric Miller	(415) 473-8354	emiller@marincounty.org
8251 2019 Pavement Maintenance Project	Apr-20	AC Overlay, Minor Concrete, Curb & Gutter, Adjust Utilities to Grade	\$ 914,803.55	\$ 1,012,143.94	None	City of Richmond Park, 130 Avram Ave, Richmond Park, CA 94828	Vanessa Marie Garrett	(707) 588-2251	vgarrett@richpark.org
8252 Coffey Neighborhood Park	Nov-20	Curb & Gully, AC Surface, Monuments, Bio Soil, Turf, Earth Excavation & Grading, Storm Drains, Playground, Water Service, Place Landscape Boulders	\$ 2,087,141.77	\$ 3,270,148.87	None	City of Santa Rosa, 89 Stony Creek, Santa Rosa, CA 95401	Danny Chen	(707) 543-3811	Dchen@santa-rosa.org
8253 2019 Flood Side Debris Removal	May-20	Remove approx. 6,700 CY Sides Debris at Various Locations	\$ 497,141.00	\$ 408,823.68	None	County of Sonoma, 2300 County Center Dr, Ste B100, Santa Rosa, CA 95403	Sarah Fredericks	(707) 565-2587	Sarah.Fredericks@sonoma-county.org
8254 2019 Kircade Fire Disaster - Emergency Culvert Replacement	Aug-20	12" 15' 15" 24" 30" 36" & 42" Alternate Pipe Culverts, Stormwater Bypass, Rock Slope Protection	\$ 592,141.77	\$ 644,945.70	None	County of Sonoma, 2300 County Center Dr, Ste B100, Santa Rosa, CA 95403	Sarah Fredericks	(707) 565-2587	Sarah.Fredericks@sonoma-county.org
8255 Coverdale Safe Routes to School Phase 2	Dec-20	Clearing & Grubbing, HMA Paving, Minor Concrete	\$ 322,185.00	\$ 371,759.83	None	City of Cloverdale, 124 North Cloverdale Blvd, Cloverdale, CA 95625	Eric Jansen	(707) 894-1728	Ejansen@cityofcloverdale.ca.us
8257 NMSA 2018 SRD Mob 4 ADA Upgrades	Jun-20	AC Paving Parking Lot and Concrete Paving	\$ 437,142.00	\$ 192,118.12	None	Kaiser, 1780 2nd Street, Berkeley, CA 94710	Heather Hilkey	(707) 383-5748	heatherh@kaiser.org

Project Name	Date	Type of Work	Contract Amt	Final Contract Amt	Liquidated Damages	Location and for Whom Performed	Contact Name	Phone	Fax / E-mail
6228 Broadside Dr Storm Damage Repairs	Apr-21	Foot Slope Protection, CL2AB, 36" RCP, 36" HDPE, Structure Excavation & Backfill, Structure Concrete, Retaining Wall	\$ 754,688.00	\$ 840,638.06	None	County of Santa Clara 1165 Third Street, Ste 101 Mesa, CA 94033-3082	Graham Wadsworth	(707) 259-8831	Graham.Wadsworth@sanjosecounty.ca.gov
6230 2020 Permanent Preservation Prop. - Santa Pnl.	Dec-21	Clear & Grub, Ditch Excavation, Paving	\$ 3,783,141.77	\$ 3,738,908.34	None	County of Sonoma 2300 County Center Dr, Ste B100 Santa Rosa, CA 95403	Samuel Frederickia	(707) 565-2587	Samuel.Frederickia@sonoma-county.ca.gov
6232 Roadway Repair at Old Cazadero Road	Apr-21	Grubbing, Roadway Excavation, 18" RCP, Concrete- Rock Slope Protection, AC, CL2AB, Concrete Barrier, Steel Solder Piling, Retaining Wall	\$ 1,377,141.77	\$ 1,311,872.84	None	County of Sonoma 2300 County Center Dr, Ste B100 Santa Rosa, CA 95403	Chris Rader	(707) 565-2534	Chris.Rader@sonoma-county.ca.gov
6233 William St & Chief St Sewer Replacement D/R #333518	Dec-20	Construct, Manhole, Sewer Laterals	\$ 627,141.00	\$ 642,646.35	None	City of Cotati 201 West Sierra Ave Cotati, CA 94931	Chris Scott	(707) 665-9620	csco@cotati.ca.gov
6234 3020 Norwin Creek Maintenance Sediment Removal & Wetland Enhancement	Dec-20	Clearing & Grubbing, Earthwork, Dewatering, Bank Stabilization	\$ 1,549,007.70	\$ 1,558,733.69	None	County of Marin 3501 Chic Center Dr, Ste 304 San Rafael, CA	Felix Meneau	(415) 473-3223	fmenau@marincounty.ca.gov
6235 Bolinas Ave Rehabilitation Project	Oct-20	Clearing & Grubbing, FDR, Adjust Utilities to Green Paving	\$ 737,141.77	\$ 818,112.81	None	Town Of San Anselmo 525 San Anselmo Ave San Anselmo, CA 94060	Dmitry Laptev	415-258-4834	dmitrylaptev@townofsananselmo.ca.gov
6237 2020 Culvert Replacement Program County Project # C30022	Jan-21	Tree Removal, Replace AC Surfacing, Culvert Slurry Cement Backfill, 48" Plastic Pipe, Culvert Pipe, 120" Steel Pipes	\$ 557,141.00	\$ 612,655.11	None	County of Sonoma 2300 County Center Dr, Ste B100 Santa Rosa, CA 95403	Samuel Frederickia	(707) 565-2587	Samuel.Frederickia@sonoma-county.ca.gov
6238 Paving Lot J Asphalt Repair	Oct-21	Asphalt Repair	\$ 598,172.82	\$ 781,555.27	None	Sonoma State University 1801 E. Canal Ave Rohnert Park, CA 94929	Frank Nolas	707 480 0166	fnolas@sonoma.edu
6239 Lake Herman Rd 2017 Storm Damage Repair	Dec-21	AC Drive, AC Paving	\$ 342,141.07	\$ 448,850.52	None	City of Benicia 814 E 5th St Benicia, CA 94510	Danny Umida	707-748-4374	dumida@ci.benicia.ca.us
6239 HH 9 & 10 and Branning Iron Canalization - Phase 1	May-21	1021 LF 6" DIP Water Main, 2.046LF 8" Water Main, 14" Casing using Directional Drilling, Gate Valves, Tank Sills, Erosion Control, Grout Block, Retaining Wall, Pressure Relief	\$ 2,371,141.00	\$ 2,467,265.05	N/A	Calif Area County Water District 16520 High Road Cobb, CA 95426	Brent Beezor	(707) 578-1322	bbee@caewa.com
6239 2nd Street Sidewalk Improvements Bid No. 19-07	May-21	Replace Curb & Gutter, ADA Ramps, Inlets, Infiltration & Street Trees, New Street Lights, Replace Existing Pavement, Storm Installation	\$ 587,141.00	\$ 572,363.10	None	City of Lakesport 225 Park Street Lakesport, CA 95453	Chris Group	(951) 652-0513	group@ci.lakesport.ca.gov

Project Name	Date Completed	Type of Work	Contract Amt	Final Contract Amt	Liquidated Damages	Location and how Work Performed	Contact Name	Phone	Fax / E-mail
8289 Highway Safety Improvement Program - Cycle 8 Guardrail Installation	Dec-20	840 LF of Guardrail, Concrete Solder Pins and Timber Lagging Red Wood	\$ 277,141.00	\$ 277,822.44	None	County Of Marin 3501 Civic Center Dr Suite 329 San Rafael, CA 94903	Mark Madryng	(415) 473-8522	mark.madryng@marincounty.org
8272 2020 Street Construction and Improvements Project	Mar-21	Adjust Utility Closures, FDR, Micro-Cracking, Treated Base, Slurry Seal, Minor Concrete,	\$ 1,057,141.00	\$ 1,091,199.64	None	City Of Ukiah 201 West Sierra Ave Ukiah, CA 94531	Craig Scott	(707) 685-9620	cscott@cityofukiah.org
8259 2020 Water Department Pavement Program	Jul-21	Paving	\$ 480,000.00	\$ 424,009.00	N/A	City of Vallejo - Water Dept 202 Panning Hill Road Vallejo, CA 94599	Mark Cuddy	(707) 552-2120	mark.cuddy@cityofvallejo.net
8278 Westwood Neighborhood Roads-Brown and Blomfort Courts	Aug-21	HMA Overlay, Cold Plan, Adjust Utilities	\$ 197,141.07			City of Napa 1800 First Street Napa, CA 94559	Jay Parnice	(707) 257-8244	jparnice@cityofnapa.org
8284 2021 Paving Project	Oct-21	Edge widening, cold planing, and 2" thick 1/2" HMA overlay	\$ 1,844,141.07	\$ 1,880,013.94	N/A	Solano County 675 Texas St, Suite 5500 Fairfield, CA 94533	Robert Liu	(707) 794-6074	rlu@solanocounty.gov
8288 NMSA NOV ADA Parking Improvements	21-May	AC Paving, Curb & Gutter, Demo, Striping	\$ 314,141.00	\$ 314,141.00	None	Kaiser Permanente 97 San Marin Dr. Novato, California	Brad Swanson	(415) 877-7069	brad.w.swanson@kpi.com
8270 Water Service Replacement 1820 Project No C97502019	Aug-21	Remove & Replace Curb, Gutter & Sidewalk, Trench Shoring & Bracing, 1.5' & 2' Single Water Service, Potting	\$ 1,107,141.00	\$ 1,359,822.44	N/A	City of Petaluma 202 N. McDowell Blvd Petaluma, CA 94954	Den Herrera	(707) 776-4589	dherrera@ci.petaluma.ca.us
8278 Lower Colgan Creek Restoration Project Phase -2	May-22	220 LF of 24" CMP Storm Drain Pipe, 55 LF of 42" CMP Storm Drain Pipe, Soil Disposal Pond, Bank Stabilization	\$ 2,173,141.00	\$ 2,366,005.34	None	City of Santa Rosa	Greg Dwyer	(707) 543-3800	gdwyer@ci.santa-rosa.ca.us
8280 Transportation Improvement for Goshel & Waight Traffic Signal	22-May	Curb & Gutter, Ramps, 3/4" AB, Ramps, 3/4" AB,	\$ 353,141.07	\$ 367,650.87	None	City of Ukiah 300 Seminary Ave Ukiah, CA 95462	Jacob Benson	(707) 463-4284	jacobson@cityofukiah.com
8289 Gordon Valley Road Slip Line - On Call Civil Engineering	Jan-21	Install CTE Reduction, Fire Hydrants, 4" Bypass Pipe, 200' of 12" Fused HDPE, Testing, Flushing,	\$ 369,197.00	\$ 214,152.22	N/A	City of Vallejo - Water Dept. 202 Fleming Hill Road Vallejo, CA 94589	Matthew Brown	(707) 846-4479	mat.brown@cityofvallejo.net
8281 CDDT 01-A6022 Bloomville Maintenance Station Hwy 128	22-Jan	Fog Seal Coat, Cold Plan 8,180 SQYD, Patch	\$ 289,141.77	\$ 285,895.54	None	Department of Transportation 1727 36th Street, 4th floor, MS 65 Sacramento, CA 95818	Roshabh Hakpour		
8271 Elm Field - Wilks Municipal Airport Runway 16/34 Rehabilitation Project AIP Project No. 3-08-0278-09-2018	1-Feb	AC Seal Coat, Friction Testing, Crack Repair, Electrical Conduits, LED Traffic Lights, Air Traffic Control, Pavement Marking	\$ 957,141.00	\$ 934,778.95		City Of Ukiah 111 East Commercial St Ukiah, CA 95460	Joachim Oshus	(707) 294-6676	joachim.oshus@ci.ukiah.ca.us
8282 Multi-Use Path - Lynett Creek Trail - Payson Section	22-Mar	Installation of approximately 916 feet of 10 foot wide - 6" reinforced concrete pavement over CL2 AB	\$ 246,342.47	\$ 157,168.66	None	City of Petaluma 202 North McDowell Blvd Petaluma, CA 94954	Ken Eichstaedt	(707) 776-3672	keeneichstaedt@ci.petaluma.ca.us
8285 City of San Rafael Cross Walk Projects	16-Apr	PCC Curb, Ramp Sidewalk, asphalt paving, striping and electrical upgrades	\$ 873,141.07	\$ 750,000.00	None	City of San Rafael 111 Mariposa St San Rafael, CA 94901	Shawn Graf	(415) 458-5347	shawn.graf@ci.sanrafael.ca.us

Project Name	Date	Type of Work	Contract Amt	Final Contract Amt	Liquidated Damages	Location and for Whom Performed	Contact Name	Phone	Fax / E-mail
8281 Highway Storm Drain Project	22-Jun	30" HDPE 1,008 LF, 12" RCP, Storm Drain Manholes, Remove & Replace of HMA	\$ 1,087,141.00	\$ 1,159,703.80	None	City of Lafayette 325 DeWey Drive Lafayette, CA 94509	Julian Stinner	(415)927-5017	jlstinner@cityoflafayette.org
8280 Capital St DeWey St Saunders Dr & Wagon Ave Pavement Rehab	Jun-22	remove and replace curb, gutter, sidewalk, driveway, and curb ramps, cold-chilling removal of asphalt concrete, hot-in-place asphalt paving, lowering and raising of existing utilities	\$ 945,359.50	\$ 884,817.04	None	City of Vallejo 855 Santa Clara St Vallejo, CA 94590	Brian Wilson	(707) 949-9902	Brian.Wilson@cityofvallejo.net
8281 Highway Storm Drain Improvements	Jun-22	Remove and Replace AC & Concrete, Install Storm Drain Catch Basins, Storm Drain Manholes	\$ 1,087,141.00	\$ 1,159,703.80	N/A	City of Lafayette 400 Maguila Avenue Lafayette CA 94509	Juan Stinner	415-927-5017	jlstinner@cityoflafayette.org
8280 2021 Culvert Replacement	Aug-22	Remove & Replace 10 Damaged Culverts, 60" CMP, 48" CMP, 36" CMP, Contractor Supplied	\$ 527,141.00	\$ 569,808.17	N/A	County of Sonoma 2300 County Center Dr, Ste B100 Santa Rosa, CA 95403	Sarah Fredericks	(707) 545-2597	Sarah.Fredericks@sonoma-county.org
1374 04-24VW804 2021 Cold Plans & Overlay	Aug-22	Cold plans AC pavement and place	\$ 4,500,000.00	\$ 4,291,013.44	None	Department of Transportation 1727 30th Street, 4th Floor, MS 43 Sacramento, CA 95815	Danilo Puentes		danilo.puentes@dot.ca.gov
8287 CJOOT 04-30-4804 Cold Plans AC Pavement & Place HMA-A	Mar-22	Cold plans AC pavement and place HMA-A	\$ 1,852,141.77	\$ 1,904,209.08	None	Department of Transportation 1727 30th Street, 4th Floor, MS 43 Sacramento, CA 95815	Leonard Brightfoot	707-249-7957	leonard.brightfoot@dot.ca.gov
8286 Paradise Dr Sidewalk Widening Proj - San Clemente Dr to Seawall Passage	Mar-22	Storm Drainage Improvements, HMA, A, Concrete Curb, Gutter, ADA Ramps and Sidewalk	\$ 884,394.00	\$ 949,837.12	None	Town of Corte Madera 300 Tansdale Dr Corte Madera, CA 94925	Crista Good	(415) 927-5794	cgood@townofcm.org
8285 City of San Rafael Cross Walks Project	Mar-22	Minor Concrete, AC Paving, Striping, Electrical Upgrades, RRPB	\$ 673,141.07	\$ 715,572.83	N/A	City of San Rafael 111 Morpheus St. San Rafael, CA 94901	Shawn Graf	415-459-5347	shawn.graf@cityofsanrafael.org
8274 Bolkstein Problems Research Center Parking Lot Paving	Mar-22	Grind and Pave 2" AC and 1" Paving Lot	\$ 225,850.00	\$ 401,965.39	N/A	Dwyer's Work Company, Inc. 8555 Murray Ave Berkeley, CA 94720	Ray Hader	(408)337-5016	rayhader@dwyers.com
8282 FIP Monterey Ave Pipeline Replacement	Jul-22	Installation of approximately 7,200 linear feet of 8-inch and 6-inch welded steel pipe with valves, fittings, pipeline detection and repair references	\$ 1,410,000.70	\$ 1,298,733.59	None	Marin Municipal Water District 220 Nelson Ave Corte Madera, Ca 94925	Kristin Tarnowski	(415) 945-1568	kristin@mmwd.net
8289 2021 Pavement Rehab Phase A	Jun-22	AC Pave, Minor Concrete, Paving	\$ 517,141.00	\$ 949,897.55	None	Town of San Anselmo 555 San Anselmo Ave San Anselmo, CA 94960	Maribel De La Cruz	(415) 258-4624	mdela@cityofsananselmo.org
8301 Oak St Storm Drain Repair	Apr-22	Install Storm Drain, DTP, Restore Curb & Ramps	\$ 630,141.07	\$ 940,545.88	None	City of Napa 1600 First St Napa, CA 94559	Abdul Fathm	(707) 257-9883	afathm@cityofnapa.org
8286 3883 Skyfarm Dr Lot Grading & Underground	May-22	Demo Concrete, Grading, Extend Sewer and Water from Ex Building	\$ 114,735.00	\$ 142,405.50	N/A	Cristoferson Builders 555 W College Ave Santa Rosa, CA 95401	Jim Hesel	(707) 464-4595	jhesel@cristofersonbuilders.com
1389 04-1W6304 Cal Trans Glass Pile	Jun-22	Roadway Repair - Concrete, AC, Curb, Guardrail, Erosion Control	\$ 4,000,000.00	\$ 6,012,676.70	None	Department of Transportation 1727 30th Street, 4th Floor, MS 43 Sacramento, CA 95815	Paul Crawford		

Team Gilchrist, Inc. 2831 Piedra Blanca Road, Pasadena, CA 91106 Experiences & References List									
Project Name	Date	Type of Work	Contract Amt	Final Contract Amt	Liquidated Damages	Location and for Whom Performed	Contact Name	Phone	Fax / E-mail
6305 2022 Water Department Pavement Program	Jun-22	Digs/Gr	\$ 460,000.00	\$ 459,845.76	N/A	City of Valhalla - Water Dept. 202 Fleming Hill Road Valhalla, CA 91789	Rebecca Lane	(707) 563-7223	Rebecca.Lane@cityofvalhalla.net
6310 NINSA SRO Mob 1 North Microgrid Electrical Infrastructure	Oct-22	Demo Existing Chiller Pad, Padtable for Boring Line, Repair Concrete & AC Paving	\$ 154,577.00	\$ 161,967.00	N/A	Kaiser Permanente 401 Bicentennial Way Santa Rosa, CA 95401	Tim Kirby	(916) 343-9751	Timothy.K.Kirby@kp.org
6311 22-23 Garden Valley Road Slip Line - On Call Civil Engineering	Oct-22	AC Pavement Rehab, Concrete Work	\$ 500,000.00	\$ 489,957.77	N/A	City of Valhalla - Water Dept. 202 Fleming Hill Road Valhalla, CA 91789	Matthew Brown	(707) 648-4179	Mat.Brown@cityofvalhalla.net
6312 E & M Ome Dairy - 2022 New Barn Grading	Sep-22	Cut & Fill Grading, Rip & Rep Slope	\$ 167,566.00	\$ 166,056.00	N/A	E&M Dairy 421 Sonoma Mountain Road Pasadena, CA 91754	Lucas Dairy	(707) 464-3780	zandilucas@gmail.com
6273 North Trunk Sewer Replacement - Mendocino Ave To Terra Linda Dr	Dec-22	Rebar/Grout 1,950 ft 12" & 15" Vitrified Clay Pipe (VCP), 1,350 ft of 15" Reinforced Concrete Pipe (RCP), 1,898 ft of Water Main	\$ 8,947,141.70	\$ 11,941,038.14	None	City of Santa Rosa 69 Stony Circle Santa Rosa, CA 95401	Greg Dwyer	(707) 543-3838	GDwyer@cityofsr.ca.gov
6302 2020 Pedestrian & Surfacing Improvements	Dec-22	AC Overlay, Cold Planing, Minor Concrete, AC Dike, Hybrid Basecoat	\$ 607,141.00	\$ 1,027,765.00	N/A	County of Sonoma 2200 County Center Dr, Ste B100 Santa Rosa, CA 95403	Sarah Fredericks	(707) 565-2587	Sarah.Fredericks@sonoma-county.ca.gov
6309 Phase II Paving - Harbor View Substation	Jul-22	Remove and Replace Subbase, AC Gravel Overlay, Rebar Utilities, AC Diaphragm & Replacement	\$ 453,332.00	\$ 492,101.04	N/A	HVS, Inc. 17982 Cowan Irvine, CA 92614	Blake Battaglia	949-723-6808	bb@harborviewweb.com
6277 Cazadero Highway Storm Damage Repair	Sep-22	Rebaring Wall, Rocking Repair, Pile Installation, Drainage Repair, Pavement	\$ 1,707,141.00	\$ 1,844,331.73	None	County of Sonoma 2200 County Center Dr, Ste B100 Santa Rosa, CA 95403	Sarah Fredericks	(707) 565-2587	Sarah.Fredericks@sonoma-county.ca.gov
6294 Ustica Creek Bank Repairs & Andrews Park Sewer Croaking	Dec-22	16" Diameter Steel Casing & 8" Diameter DIP Carrier Pipe, 42" Diameter Cast-In Drilled Hole Piers, Pre-engineered Pipe Bridge, Mechanically Stabilized	\$ 1,385,141.70	\$ 1,512,573.96	None	City of Vacaville 650 Merchant St Vacaville, CA 95688	Amer Rihani	(707) 448-5138	Amer.Rihani@cityofvacaville.com
6306 E. Coast Ave Paving Project	Dec-22	Pavement Rehab, Full Depth Reconstruction, Minor Concrete, Striping, etc.	\$ 1,614,046.32	\$ 1,751,051.88	None	City of Richmond Park	Terrie Zwillingner	707-588-3331	terrie@richmondpark.ca.gov
6309 Redford Blvd Improvements from SB 101 Ramps to Southern Terminus	Feb-23	Full Depth HMA Widening, HMA Multi-Lane Paving, Minor Concrete, Borepiling Facility, Slurry Seal, Irrigation, Landscaping	\$ 1,873,255.18	\$1,594,775.41	N/A	City of Novato 922 March Avenue Novato, CA 94945	Per Stala	(415) 888-8237	perstala@novato.org
6304 2017 Fire Damage Damaged Roads Paving Project	Apr-23	AC Overlay, Cold Plan, Digs/Gr, Shoulder Backing, Survey Monuments, Metal Beam Guardrail	\$ 14,487,141.00	\$ 16,221,612.38	N/A	County of Sonoma 2200 County Center Dr, Ste B100 Santa Rosa, CA 95403	Sarah Fredericks	(707) 565-2587	Sarah.Fredericks@sonoma-county.ca.gov

Project Name	Date	Type of Work	Contract Amt	Final Contract Amt	Updated Amt	Location and for Whom Performed	Contact Name	Phone	Fax / E-mail
6316 NUSA SRP 620 Las Galinas Parkway Improvements	Jun-23	3" Grind & Pav, Replace Parking Bumpers, Reshape, Replace ADA Stairs,	\$ 235,000.00	\$ 212,200.64	N/A	Kaiser Foundation Health Plan 1780 2nd Street, Berkeley, CA 94710	Katy Batchelor	(925) 208-7730	kathy.a.batchelor@kp.org
6313 North McDonald Blvd Complete Streets	Dec-23	CCPR, AC Pavetg, Minor Concrete, Cold Plane AC, Bicycle Facility Improvements, Traffic Signal Connectivity, RRFB	\$ 6,460,141.00	\$ 10,658,182.62	N/A	City of Piedra Blanca 202 North McDonald Blvd Piedra Blanca, CA 94554	Jeff Staudman	(707) 778-5873	juststaudman@cityofpiedra.com
6303 Terra Linda & Buena Vista Sewer & Water Replacement	Dec-23	8" Sewer Main, 48" Sewer Manhole, 1,228 LF of 10" PVC Water Main, 313 LF of 8" PVC Water Main, 10" Gate Valve, 8" Gate Valve, Minor Concrete, AC	\$ 1,777,141.00	\$ 2,264,984.63	N/A	City of Santa Rosa 89 Stony Creek Santa Rosa, CA 95401	Sara Mathews	(707) 667-6802	smathews@cityofsanta.com
6318 Jefferson St Rehabilitation Tower Ave to Sierra Ave	Dec-23	AC Grind & Overlay, Digout, Striping, Upgrades to traffic cameras, Minor concrete replacements, replace steel railing	\$ 1,317,141.00	\$ 1,408,691.33	N/A	City of Napa 1600 First Street Napa, CA 94559	James Cavanaugh	510-478-5155	jcavanaugh@cityofnapa.com
6327 Argenta Ave Parking Project	Feb-24	111,200 SY of 3" Mill and Fill, 18,768 Tons of HMA, 3,451 LF of AC Base, 300 SY of 6" Digout	\$ 3,697,141.00	\$ 4,241,222.46		County of Napa 1165 Third Street Napa, CA 94559	Daniel Basore	(707) 258-6326	daniel.basore@countyofnapa.com
6329 San Gerardo Pavement Rehab	Feb-24	AC Rubber Chip Seal, Parking Mkt, 11,000 Tons of HMA, AC Base	\$ 3,671,417.00	\$ 4,172,314.09		County of Marin 3501 Civic Center Dr, Suite 329 San Rafael, CA 94903	Rechel Calvert	(415) 469-4328	Rechel.Calvert@MarinCounty.gov



Team Ghilotti, Inc.

Equipment List

03/10/25

Equipment List

Status = 1

Equip#	Short Name	Description	Serial No.
700200	AB02	AB02 Portable Arrow Board	
712400	AB03	AB03 Portable Arrow Board	
510900	AB04	AB04 Portable Arrow Board	5F1151013G1008738
518800	AB05	AB05 Portable Arrow Board	5F1151015L1005964
504700	ATV01	ATV01 Argo Swamp Buggy	V89965E000EB18467
505500	ATV02	ATV02	JSP00723
700300	B01	B01 JD 672D Motorgrader	DW672DX604086
700500	BD02	BD02 CATD8H DOZER	46A29495
506800	BD04	BD04 CAT 06 D6N XL	AKM01854
508500	BD05	BD05 CAT D5K2	KW200294
515200	BD06	BD06 2018 CAT D5K2	OKW202872
700600	BH01	BH01 JD 410J BACKHOE	T0410JX145110
505400	BH06	BH06 CAT430F Backhoe Ldr	ORDF00260
714300	BH07	BH07 JD 410L Backhoe	1T0410LXEFF289466
517300	BH08	BH08 2019 CAT 440	0DC900392
716300	BH09	BH09 2022 JD410L	1T0410LXKNF430122
716900	BH10	BH10 2024 JD410 P-Tier	1T0410PATRFX07313
701100	C01	C01 AIR COMPRESSOR 185CFM	4FVCABAA07U382534
701200	C02A	C02A AIR COMPRESSOR 185CFM	F4VCABAA87U379686
701201	C02B	C02B Air Tool	
701300	C03A	C03A Air Compressor	388837
701301	C03B	C03B Air Tool	388837
503200	C04A	C04A 185 CFM Portable Air Compr	358161ufp231
503201	C04B	C04B Air Tool	
507100	C05	C05 2013 Towable Compressor	459667
507200	C06	C06 Towable Air Compressor2014	460578
518400	CAR08	CAR08 2021 Toyota 4 Runner SUV	JTEJU5JR9M5875830
519000	CAR09	CAR09 2021 BMW X3M40i	5UXTY9C08M9G01231
520800	CAR10	CAR10 2024 Cadillac Escalade	1GYS4HK94RR153250
900300	CONVB	Concrete Vibrator	
701600	CR02	CR02 Cat CP563E	CATCP563KCNT00751
518300	CR04	CR04 2019 CAT CP44B	OGNB00118
521300	CR05	CR05 2024 CAT CP12	074900107

Equipment List

03/10/25

Continued...

Equip#	Short Name	Description	Serial No.
701700	DB01	DB01 Large Debris Box	N/A
711800	DB03	DB03 Debris Box Roll off For H	
518000	DB04	DB04 Debris Box Roll off For H	
518100	DB05	DB05 Debris Box Roll off For H	
512400	DS01	DS01 BEEGEE 18FT PULL SCRAPER	
702200	DT03	DT03 Sterling 5Yrd Dump Truck	2FZHLJAA7XAA35968
713800	DT14	DT14 2015 F750 10' Dump Truck	3FRWF7FA6FV712873
714200	DT15	DT15 2016 Ford F750 Dump Trk	58212
512200	DT16A	DT16A 2017 Ford F550	1FDUF56TXHEB66694
512201	DT16B	DT16B Compressor	
512203	DT16C	DT16C Air Tool	
513200	DT17A	DT17A 2017 Ford F550	1FDUF5GT3HDA06517
513201	DT17B	DT17B Compressor	
513203	DT17C	DT17C Air Tool	
715900	DT18	DT18 2018 Peterbilt 365	1NPSLJ0X7JD487896
715800	DT19	DT19 2018 Peterbilt 365	1NPSLJ0X9JD487897
515800	DT20	DT20 2019 Transfer Peterbilt 389 TGI	1NPXL49X3kD610492
517000	DT21A	DT21A 2019 Ford F750	1FDWF7DC9KDF05547
518900	DT22	DT22 2021 RAM 5500	3C7WRMBL4MG519443
520200	DT23	DT23 2023 Ford F650	1FDNF6DE59DF05740
200	Equip/Shop Exp	Equip/Shop Expense	
503400	EX09A	EX09A CAT 2009 328 DLCR	GTN00609
503401	EX09B	EX09B Tamper Foot Compaction Whe	128903
712900	EX10	EX10 CAT 314E CR ST Boom	CAT0314EJZJT00245
713000	EX11	EX11 CAT 314 E CR Offset Boom	CAT0314EEZJT00481
714900	EX12	EX12 2016 CAT 305.5E2	OCRS01408
715500	EX13	EX13 2017 CAT315F	OTDY10826
513900	EX14	EX14 2017 CAT326F	OWGL00716
514000	EX18	EX18 CAT336F	OTZA20029
715600	EX19	EX19 2017 CAT320F	FF225DX501100
516000	EX20	EX20 2018 CAT 303.5E2	QJWY03631
520700	EX21	EX21 2023 CAT 305	05G503598
521000	EX22	EX22 2024 CAT 325	0TEL40236
521100	EX23	EX23 2024 CAT23	WKX40750
717000	EX24	EX24 2025 CAT 305	CAT00305E5G507146
511900	FL04	FL04 2017 Toyota 8FD70u	
713100	FT14	FT14 - 2013 GMC Sierra	1GD312CG6DF135397
507600	FT16A	FT16A 2014 Ford F550	1FDUF5GT7EEB13477
507601	FT16B	FT16B Air Compressor -Jack Hammer	

Equipment List

03/10/25

Continued...

Equip#	Short Name	Description	Serial No.
507602	FT16C	FT16C Air Compressor	
507603	FT16D	FT16D Air Compressor Tools	
507604	FT16E	FT16E Welding Torch	
507605	FT16F	FT16F Generator	
508900	FT18	FT18 2016 F550	1FDUF5GT5GEA51869
511300	FT19	FT19 Freightliner	1FVACWDT9ADAP0956
714800	FT20	FT20 2017 Peterbilt 367	TBD
715200	FT21	FT21 2015 Chevy 3500HD 10' FB	1GB3CYC81FF612254
513100	FT22	FT22 2015 Chevy 3500HD 10' FB	1GB3CYC86FF681974
515601	FT23A	FT23A 2018 Ford F550	1FDUF5GT9JEB82830
515602	FT23B	FT23B Air Compressor -Jack Hammer	
515603	FT23C	FT23C Air Compressor	
515604	FT23D	FT23D Air Compressor Tools	
515605	FT23E	FT23E Welding Torch	
515606	FT23F	FT23F Generator	
516800	FT24A	FT24A 2019 RAM5500	3C7WRMBL2KG578004
516801	FT24B	FT24B Bituminous Distributor	
516802	FT24C	FT24C Compactors	
516803	FT24D	FT24D Flashing Arrow Sign	
516900	FT25A	FT25A 2019 F450	
516901	FT25B	FT25B Generator	
517100	FT26A	FT26A 2019 Chevrolet Medium Duty	1HTKHPVK0XH487017
517101	FT26B	FT26B Flashing Arrow	
517400	FT27A	FT27A 2020 RAM 5500 Reg 4x2 84CA	3C7WRMBL8LG200688
517401	FT27B	FT27B Generator	
517500	FT28	FT28 2020 RAM 5500 Reg 4x2 120CA	3C7WRMDL0LG240485
519500	FT29	FT29 2022 RAM 3500 Reg 4x2	3C7WRSBL2NG122593
506600	G01	G01 Honda 4000 EX Generator	
506700	G02	G02 Honda 3500 Generator	
520000	GT02	GT02 2022 2000 Gal McLellan Super	1NP TL40X7PD885284
504600	HB01	HB01 Hydraulic Breaker E207	
514400	HDS01	HDS01 Finn T 170 Skid Mounted	
514100	HMR02	HMR02 Atlas Hydraulic Hammer	DEQ171157
520500	HMR03	HMR03 2022 Atlas Hydraulic Hammer	BES150713
514300	HT02	HT02 2018 Peterbilt 567	1NPCL70XXJD483686
500600	JB01	JB01 Transamr Tra/Storage/20	9045687
705000	L08	L08 CAT I.T.28G Loader	DJD01940
711000	L09	L09 CAT Skid Steer Loader	JSP00723
711100	L09C	L09C Broom Attachment for L09	

Equipment List

Continued...

Equip#	Short Name	Description	Serial No.
712500	L09C	L09C Auger Attach for L09	0dhc01759
503000	L10	L10 2010 CAT930H Loader	JJGN570NKDC93014
712600	L11	L11 - CASE 570N XT Loader	1DW544KZAAE659264
713500	L12	L12 - 2014 Deere 544K Loader	NEC713143
507400	L13	L13 CASE 570NXT	JJGN570NCGC737166
714600	L15	L15 2016 Case 570N Skip Loader	CAT0926MCLTE01195
512500	L16	L16 2016 CAT 926M Wheel Loader	CAT0926MELLTE01902
512600	L17	L17 2016 CAT 926M Wheel Loader	0FD203009
513800	L18	L18 2018 CAT 299D2	OTAW09017
715400	L19	L19 CAT 289D	1T8210LXAJF896086
516400	L24	L24 JD 210L Skip Loader	0F5K01778
519300	L25	L25 2021 CAT930 M Loader	1T8210LXAMF899011
716100	L26	L26 2021 JD 210L 4x4 Drive	0DY909053
515600	L27	L27 2023 CAT 299D3 Loader	1T8210LXCGF893493
716800	L28	L28 2015 JD 210L	
900900	LASER	Laser Levels & Tripods	
705200	LT02	LT02 Lite Tower	TML03271
509200	LT04	LT04 Wanco Light Tower	5F13D141XG1006448
509300	LT05	LT05 Wanco Light Tower	5F13D1411G1006449
514500	LT06	LT06 Wanco Light Tower	LTWKUB#1006710
514600	LT07	LT07 Wanco Light Tower	LTWKUB#1006711
515000	LT08	LT08 Wanco Light Tower	5F13D141XH1006712
518600	LT09	LT09 Wanco Light Tower	5F13D1412L1005594
518700	LT10	LT10 Wanco Light Tower	5F13D1417L1005588
500700	LZR1	LZR1 Spectra GL422 D/S	6251
500800	LZR2	LZR2 Spectra GL422 D/S	5851
712700	MB01	MB01 Solar Tech Message Board	4GM2M1311D1461225
712800	MB02	MB02 Solar Tech Message Board	4GM2M1314D1461221
506100	MB03	MB03 Solar Tech Message Board	4GM2M1316D1461222
506200	MB04	MB04 Solar Tech Message Board	4GM2M1318D1461223
506300	MB05	MB05 Solar Tech Message Board	4GM2M131XD1461224
508600	MB06	MB06 Solar Tech Message Board	
509500	MB07	MB07 Solar Tech Message Board	4GM2M1312G1461741
509600	MB08	MB08 Solar Tech Message Board	4GM2M1312G1461742
509700	MB09	MB09 Solar Tech Message Board	4GM2M1312G1461743
509800	MB10	MB10 Solar Tech Message Board	4GM2M1312G1461744
510000	MB12	MB12 Solar Tech Message Board	4GM2M1312G1461746
510100	MB13	MB13 Solar Tech Message Board	4GM2M1312G1461747
510200	MB14	MB14 Solar Tech Message Board	4GM2M1312G1461748

Equipment List

Continued...

Equip#	Short Name	Description	Serial No.
510300	MB15	MB15 Solar Tech Message Board	4GM2M1312G1461749
510400	MB16	MB16 Solar Tech Message Board	4GM2M1312G1461750
510500	MB17	MB17 Solar Tech Message Board	4GM2M1312G1461751
510600	MB18	MB18 Solar Tech Message Board	4GM2M1312G1461752
510700	MB19	MB19 Solar Tech Message Board	4GM2M1312G1461753
517800	MB20	MB20 Solar Tech Message Board	462733
517900	MB21	MB21 Solar Tech Message Board	462734
710800	MC1	MC1 50" Manhole CutterSBF9	0592
710900	MC1	MC1 36" Manhole CutterSBF9	0592
505600	MD04	MD04 Yanmar C12RA tracked dump	22770C
513600	MT03A	MT03A 2018 Peterbilt 337	2NP2HJ7X1JM479150
513601	MT03B	MT03B Welder	
513602	MT03C	MT03C Torches	
513603	MT03D	MT03D Air Compressor	
517700	MT04A	MT04A 2020 RAM 5500	LG231854
517701	MT04B	MT04B Welder	
517702	MT04C	MT04C Torches	
517703	MT04D	MT04D Air Compressor	
519600	MT05A	MT05A 2021 RAM 5500	3C7WRMBL8NG159210
705500	OP01	OP01 Oil Pot	1D9PM113271004294
712300	OP02	OP02 Oil Pot	
508100	OP03	OP03 - Diamond 230 Gal Sprayer	1D9ESH13XG1004938
513000	OP05	OP05 Diamond Oil Pot	1D9PM1135V1004674
705700	P02	P02 Cedaraopids MS-2 60	60445
705900	P04	P04 Midland SPD-8 Widener	166
706000	P05	P05 Leeboy 8515 ESP	48645
509000	P06	P06 - Salsco TP44	13081200050260344
511000	P07	P07 CAT AP 655F	CATAP655AMH600196
516500	P09	P09 2019 Leeboy 8520 Paver	226658
519400	P10	P10 2021 CAT 1055F PAVER	TJ501442
501500	PS02	PS02 Wacker BS70-2I	
500900	PS1	PS1 Cat 613C Paddle Scraper	8LJ01610
508200	PT18A	PT18A 2015 Chevy Silverado	3GCUKTEJ7FG10380
508201	PT18B	PT18B Generator & Lights	
508800	PT19A	PT19A 2015 Chevy 3500 HD	1GB5KYC88FZ545887
508801	PT19B	PT19B Generator & Lights	
512000	PT21A	PT21A 2016Chevy Silverado3500HD	1GB5CYC88GZ356316
512001	PT21B	PT21B Generator & Lights	
512100	PT22A	PT22A 2016Chevy Silverado3500HD	1GB5CYC82GZ355954

Equipment List

Continued...

Equip#	Short Name	Description	Serial No.
512101	PT22B	PT22B Generator & Lights	1GB5CYCY1JZ130884
513700	PT25A	PT25A 2018 Chevrolet Silverado	
513701	PT25B	PT25B Generator & Lights	1GB5CYCY8JZ252397
515500	PT26A	PT26A 2018 Chevrolet Silverado	
515501	PT26B	PT26B Generator & Lights	1GB5CYCY9JZ251971
515700	PT27A	PT27A 2018 Chevrolet Silverado	1GCUYEED7KZ357547
516600	PT28	PT28 2019 Chevrolet Silverado	1GCRWAEFXKZ336696
516700	PT29	PT29 2019 Chevrolet Silverado	1GC5WREY5LF210859
517200	PT30A	PT30A 2020 Platinum Chevrolet	
517201	PT30B	PT30B Generator & Lights	3C7WRMDL0LG240485
517600	PT31A	PT31A 2020 Platinum Chevrolet	
517601	PT31B	PT31B Generator & Lights	1GCGSCEN8M1298554
520100	PT34	PT34 2021 Chevrolet Colorado LT	1FT7W2BT6NEE88803
520300	PT35	PT35 2022 Ford F250	1GB1WLE78NF359373
520400	PT36A	PT36A 2022 Chevrolet Silverado 2500	
520401	PT36B	PT36B Generator & Lights	1GB5YSEY6RF182102
716500	PT37A	PT37 2024 Chevrolet Silverado 3500	1GB5YSEY2RF182212
716600	PT38A	PT38 2024 Chevrolet Silverado 3500	3GCUDJED2RG379115
520900	PT39	PT39 2024 Chevrolet Silverado 1500	3GCUDEED9RG379118
521400	PT40	PT40 2024 Chevrolet Silverado 1500	1H9WV32107A261161
501300	PWT1	PWT1 Valew Portable Water Towr	60115047
706800	R01	R01 DYNAPAC CC122	CATCB334JC4F00295
707000	R03	R03 CAT CB-334E	CATCB534T5HN00846
707200	R05	R05 CAT CB-534C	0CNG00690
710600	R06	R06 CS-563E Vibr Compactor	CAT0CB34H34500666
505800	R07	R07 CAT CB34Q Roller	LXD00216
714000	R08	R08 CAT CB-54B Roller	CATCB24BC2X400S02
714400	R09	R09 CAT CB224B	H2303165
716200	R10	R10 2020 HAMM HD-10VV Roller	64800557
716400	R11	R11 2022 CAT CB2.7 Roller	064900143
716700	R12	R12 2022 CAT CB4.0	0L9R00618
521200	R13	R13 2024 CAT CB10	GTL01626
519700	REL01A	REL01 Cat Skid Steer	OTAW08985
800600	REL02	REL02	CATCB44BHJXL00259
519200	RER01A	RER01 CAT CB44 Roller	CC300322
519800	RER02A	RER02 2019 CAT CC34B	CAT0308EVFJX08280
519100	REX02A	REX02 CAT308	6G604998
800800	REX03	REX03 2022 CAT 306-07CR	77F420
707300	S01	S01 CAT 650 Scraper	

Equipment List

03/10/25

Continued...

Equip#	Short Name	Description	Serial No.
300	Safety Supply Tools	Safety Supply Tools	
503800	SB01	SB01 Cozad whl Scraper Basket	CC81235
713200	SC01	SC01 - Storage Container	
900800	SIGNS	Signs Daily Rate	
501400	ST01	ST01 Wacker Rammer DS70	5821844
502200	ST02	ST02 Wacker Rammer	5825649
502100	ST03	ST03 Rammer 2 Cycle Oil Inject	5784653
501600	SW02	SW02 Lay-Mor 8B Sweeper	8HC30426
707800	SW03	SW03 Lay-Mor 8HC 8'	29896
516100	SW06	SW06 RCT350 Broom	TBD
516200	SW07	SW07 RCT350 Broom	TBD
518500	SW08	SW08 RCT350 Broom	412254
512700	TR01	TR01 Trencher CAT T9B	JAJ05086
707900	TRA01	TRA01 18' Gooseneck Tilt	16773
708500	TRA02	TRA02 Trailmax Tilt Deck	1G9KS322X5A065545
708600	TRA03	TRA03 Ziemann Small Tilt	1ZCT22E20JZP14663
708700	TRA04	TRA04 Reliance End Dump	5RESC628675074582
708800	TRA05	TRA05 Trailer-Eze	1DA12RLIX4P016811
708900	TRA06	TRA06 Trailking	1TKA04821WM080517
709100	TRA08	TRA08 Trailmobile 40' Hiboy	L20845
708000	TRA10	TRA10 Reliance End Dump	5RESC62857S074668
708100	TRA11	TRA11 Reliance End Dump	1RESC6207XC991347
708200	TRA12	TRA12 Reliance Bottom Dump	5TU1128278S000251
708300	TRA13	TRA13 Reliance Bottom Dump	5TU1128248S000255
708400	TRA14	TRA14 Reliance Bottom Dump	5TU1128258S000264
502900	TRA16	TRA16 Reliance End Dump	CTB1075
504300	TRA17	TRA17 28' Reliance End Dump	5RESC628X8S084386
505200	TRA18	TRA18 - 2010 Interstate Trailr	4RACS1429AN072048
505700	TRA19	TRA19 Murray Trailer	1M9G45200DA056756
509100	TRA20	TRA20	1C9U24202D1167101
715100	TRA22	TRA22 2018 Cozad Lightweight	1C9WA5021J1772020
513300	TRA23	TRA23 2017 DWT-DLX 22' TiltBed	5WAFD2227HB000181
515900	TRA24	TRA24 Reliance Transfer (DT20) TGI	1R9FA5285KS704074
508700	TT07	TT07 2016 Peterbuilt HH Tracto	1XPD40X6GD339210
714700	TT08	TT08 2017 Peterbilt 389	TBD
709800	VP01	VP01 Wacker	0.610052
709900	VP02	VP02 Wacker	M1428
710000	VP03	VP03 Wacker	1488835
507500	VP04	VP04 2013 Bomag Reversible Pla	101692341086

Equipment List

03/10/25

Continued...

Equip#	Short Name	Description	Serial No.
509400	VP05	VP05 20" Reversible Plate Com	A1785
519900	VT03A	VT03A 2023 International MV607	3HAEUMML5PL533265
519901	VT03B	VT03B Compressor	
519902	VT03C	VT03C Air Tool	
710200	W01	W01 Water Buffalo	B53S1956
503700	W02	W02 500 Gal Wylie Water Trailr	5VUTW13237L000340
507300	W03	W03 2014 WT600 Gal Trailer	
507700	W04	W04 2014 WT600 Gal	WF600T10102335022
502800	WKR01	WKR01 Walk Behind Waker	RT-SC
504100	WP02A	WP02A 2" Water Pump	PUMWA APMP 010-020
504101	WP02B	WP02B Discharge Hose	
710300	WT01A	WT01A Mack Truck MDLB	B53S1956
710301	WT01B	WT01B Pump	
710302	WT01C	WT01C Hose	
710303	WT01D	WT01D Hose	
713700	WT06	WT06 2015 F750 2k Water Truck	3FRWF7FA4FV712872
714500	WT07A	WT07A 2016 Peterbilt 348	2NP3LJ0X5HM434784
714501	WT07B	WT07B Pump	
714502	WT07C	WT07C Hose	
715700	WT08A	WT08A 2018 Ford F750	1FDWF7DC0JDF00719
715701	WT08B	WT08B Pump	
715702	WT08C	WT08C Hose	
514200	WT09A	WT09A 2018 Ford F750	1FDWF7DC7JDF00720
514201	WT09B	WT09B Pump	
514202	WT09C	WT09C Hose	
516300	WT10A	WT10A 2018 Ford F750	1FDWF7DC3JDF01833
514700	WW05	WW05 2017 WT600 Gal	WF600T1073506145S
514800	WW06	WW06 2017 WT600 Gal	WF600T10836061046
515100	ZPR04	ZPR04 AZ300-E Asphalt Zipper	76426027
520600	ZPR05	ZPR05 2023 AZ360X-200H Asphalt Zi	AZ0724

PAVING PROJECT 2025

AGREEMENT

THIS AGREEMENT is entered into in quadruplicate this ____ day of _____, 2025, between the **COUNTY OF SOLANO, A POLITICAL SUBDIVISION OF THE STATE OF CALIFORNIA** hereinafter called "County," and **TEAM GHILOTTI, INC.** hereinafter called "Contractor":

WITNESSETH

That for and in consideration of the mutual promises, covenants, agreements and conditions contained in this agreement, the parties agree as follows:

1. **Contract Documents:**

The complete contract between the parties consists of, and is set forth in, the contract documents. The contract documents consist of: (a) the Notice to Bidders, (b) an accepted Bid Form, (c) this Agreement, (d) accepted Payment and Performance Bonds, (e) the Special Provisions, (f) the Caltrans Standard Plans ("**Standard Plans**") 2024, (g) the Caltrans Standard Specifications ("**Standard Specifications**") 2024 pages 1 through 1335, (h) the Contract Plans, (Collectively, "**Contract Documents**"). All obligations of the parties are contained in the contract documents, and by their acceptance of this Agreement, the parties agree to be bound by all the provisions of all of the documents. All of the documents are intended to cooperate so that any work called for in one and not mentioned in the other or vice versa, is to be executed the same as if mentioned in all of them.

2. **The Work:**

Contractor agrees to furnish all tools, equipment, apparatus, facilities, labor, materials, and all utility and transportation services to perform and complete in a good and workmanlike manner (for the prices hereinafter set forth), the work of the

PAVING PROJECT 2025

and other work as called for, and in the manner designated in, and in strict conformance with the contract documents adopted by the County as prepared by the Engineer. The work shall be performed and completed as required in the plans, drawings, and specifications under the direction and supervision of, and subject to the approval of the Engineer, or designated representative.

3. **Location of Work:**

The work to be performed is on Lewis Road from 0.5-mile North of Hawkins Road to Weber Road and N. Meridian Road from Midway Road to Bryant Road.

4. Time for Completion:

The work under this contract shall be completed within **60 WORKING DAYS**.

5. Contract Price:

As compensation agreed upon for the work, County shall pay or cause to be paid to Contractor, in full, as and for the full contract price and compensation for the construction and completion of the work, the sum of **Two Million Seven Hundred Fifty Thousand One Hundred Forty-One Dollars (\$2,750,141.00)** which sum is to be paid according to the schedule hereinafter provided and subject to additions and deductions as provided in the contract documents.

6. Payment of Wages:

The State General Prevailing Wage Rates are made a part of this contract. It is further expressly agreed between the parties that should there be any conflict between the terms of this instrument and the bid of the Contractor, then this instrument shall control, and nothing shall be considered as an acceptance of the terms of the bid conflicting with it.

7. Workers' Compensation:

By my signature hereunder, as Contractor, I certify that I am aware of the provisions of section 3700 of the Labor Code which requires every employer to be insured against liability for workers compensation or to undertake self-insurance in accordance with the provisions of that code, and I will comply with such provisions before commencing the performance of the work of this contract.

8. Integration:


It is further expressly agreed between the parties that should any conflict arise between the terms of this contract and the bid of the Contractor; this contract shall control, and nothing shall be considered as an acceptance of the terms of the bid that conflict with it.

9. Execution of Agreement:

SOLANO COUNTY:

CONTRACTOR: Team Ghilotti, Inc.

By: 
James Bezek
Director of Resource Management

By: 
TITLE: Jennifer Ghilotti, Vice President, Secretary

Licensed in accordance with an act providing
for the registration of contractors

Date: 06/05/2025

Date: June 2, 2025

Contractor's License No. 895384

Business License No. L-0805244

City and County of
Business License Petaluma, Sonoma County

APPROVED AS TO FORM:

County Counsel of Solano County, California

By: 
David J. Gallegos, Deputy (Jun 5, 2025 15:56 PDT)

Note: Attach to this Agreement a certified copy of the resolution, minute order, or excerpt of the minutes of the County authorizing the execution of this Agreement.

If the Contractor is a corporation, attach to this contract a certified copy of the by-laws, resolutions, or excerpt of the minutes of a meeting of the board of directors of the corporation authorizing the person executing this Agreement to do so for the corporation.

CALIFORNIA ACKNOWLEDGMENT

CIVIL CODE § 1189

A notary public or other officer completing this certificate verifies only the identity of the individual who signed the document to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document.

State of California

Sonoma

County of _____

Alissa Anne Price, Notary Public

On **JUN 02 2025**
Date

before me, **Jennifer Chilotti, Vice President, Secretary**
Here Insert Name and Title of the Officer

personally appeared _____

Name(s) of Signer(s)

who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct.

WITNESS my hand and official seal.



Signature _____

Alissa Anne Price

Signature of Notary Public

Place Notary Seal and/or Stamp Above

OPTIONAL

Completing this information can deter alteration of the document or fraudulent reattachment of this form to an unintended document.

Description of Attached Document

Title or Type of Document: _____

Document Date: _____ Number of Pages: _____

Signer(s) Other Than Named Above: _____

Capacity(ies) Claimed by Signer(s)

Signer's Name: _____

☐ Corporate Officer – Title(s): _____

☐ Partner – ☐ Limited ☐ General

☐ Individual ☐ Attorney in Fact

☐ Trustee ☐ Guardian or Conservator

☐ Other: _____

Signer is Representing: _____

Signer's Name: _____

☐ Corporate Officer – Title(s): _____

☐ Partner – ☐ Limited ☐ General

☐ Individual ☐ Attorney in Fact

☐ Trustee ☐ Guardian or Conservator

☐ Other: _____

Signer is Representing: _____

**RESOLUTIONS ADOPTED BY UNANIMOUS
CONSENT OF THE BOARD OF DIRECTORS**

**of
Team Ghilotti, Inc.**

The undersigned, in a meeting of all of the Board of Directors of Team Ghilotti, Inc. (herein TGI), a California Corporation, hereby adopt the following resolution by unanimous written consent pursuant to the By Laws of the corporation:

ELECTION OF OFFICERS

RESOLVED that the following persons are elected by the Directors of Team Ghilotti, Inc. for the term and as authorized by the By Laws:


President:	Kevin Ghilotti
Chief Financial Officer:	Kevin Ghilotti
Treasurer:	Kevin Ghilotti
Secretary:	Jennifer Ghilotti
Vice President:	Jennifer Ghilotti
2 nd Vice President:	Robert E Lee

ACTION ON RESOLUTION

RESOLVED that any officer of the Corporation is authorized to take any action and execute any documents necessary to carry out any or all of the foregoing resolutions.

DATED: October 29, 2024


Kevin Ghilotti


Jennifer Ghilotti


Dennis Gilardi

Robert E Lee


Loren Hudson

Tony Moore

**RESOLUTIONS ADOPTED BY UNANIMOUS
CONSENT OF THE BOARD OF DIRECTORS
of
Team Ghilotti, Inc.**

The undersigned, in a meeting of all of the Board of Directors of Team Ghilotti, Inc. (herein TGI), a California Corporation, hereby adopt the following resolution by unanimous written consent pursuant to the By Laws of the corporation:

ELECTION OF OFFICERS

RESOLVED that the following persons are elected by the Directors of Team Ghilotti, Inc. for the term and as authorized by the By Laws:

President:	Kevin Ghilotti
Chief Financial Officer:	Kevin Ghilotti
Treasurer:	Kevin Ghilotti
Secretary:	Jennifer Ghilotti
Vice President:	Jennifer Ghilotti
2 nd Vice President:	Robert F. Lee

ACTION ON RESOLUTION

RESOLVED that any officer of the Corporation is authorized to take any action and execute any documents necessary to carry out any or all of the foregoing resolutions.

DATED: October 29, 2024



Kevin Ghilotti

Robert E Lee



Jennifer Ghilotti

Loren Hudson



Dennis Gilardi

Tony Moore

**RESOLUTIONS ADOPTED BY UNANIMOUS
CONSENT OF THE BOARD OF DIRECTORS**

of
Team Ghilotti, Inc.

The undersigned, in a meeting of all of the Board of Directors of Team Ghilotti, Inc. (herein TGI), a California Corporation, hereby adopt the following resolution by unanimous written consent pursuant to the By Laws of the corporation:

ELECTION OF OFFICERS

RESOLVED that the following persons are elected by the Directors of Team Ghilotti, Inc. for the term and as authorized by the By Laws:


President:	Kevin Ghilotti
Chief Financial Officer:	Kevin Ghilotti
Treasurer:	Kevin Ghilotti
Secretary:	Jennifer Ghilotti
Vice President:	Jennifer Ghilotti
2 nd Vice President:	Robert E Lee

ACTION ON RESOLUTION

RESOLVED that any officer of the Corporation is authorized to take any action and execute any documents necessary to carry out any or all of the foregoing resolutions.


DATED: October 29, 2024


Kevin Ghilotti


Robert E Lee


Jennifer Ghilotti


Loren Hudson


Dennis Gilardi


Tony Moore

PERFORMANCE BOND

KNOW ALL MEN BY THESE PRESENTS,

THAT WHEREAS, the **COUNTY OF SOLANO, A POLITICAL SUBDIVISION OF THE STATE OF CALIFORNIA**, hereinafter called the "County," has awarded to Team Ghilotti, Inc. as Principal, hereinafter designated as the "Contractor," a contract (the "Contract") for the work described as follows:

PAVING PROJECT 2025

WHEREAS, the work to be performed by the Contractor is more particularly set forth in the contract for the Project dated _____, (hereinafter referred to as "Contract Documents"), the terms and conditions of which are expressly incorporated herein by reference; and

WHEREAS, the Contract Documents requires Contractor to perform the terms thereof and to furnish a bond for the faithful performance of the Contract Documents;

NOW, THEREFORE, we, the undersigned Contractor and Berkley Insurance Company as Surety, a corporation organized and duly authorized to transact business under the laws of the State of Delaware, are held and firmly bound unto the County, in the sum of Two Million Seven Hundred Fifty Thousand One Hundred Forty One & 00/100s Dollars (\$2,750,141.00) said sum being not less than one hundred percent (100%) of the total amount of the Contract Documents, for which payment, well and truly to be made, we bind ourselves, our heirs, executors and administrators, successors or assigns, jointly and severally, firmly by these presents.

THE CONDITION of this obligation is such, that if the above bounden Contractor, their or its heirs, executors, administrators, successors or assigns, shall in all things stand to and abide by, and well and truly keep and perform the covenants, conditions and agreements in the foregoing Contract Documents and any alteration thereof made as therein provided, or their part to be kept and performed at the time and in the manner therein specified, and in all respects according to their true intent and meaning, and shall indemnify and save harmless the County, its officers and agents, as therein stipulated, then this obligation shall become and be null and void; otherwise, it shall be and remain in full force and effect.

As a part of the obligation secured hereby and in addition to the face amount specified therefore, there shall be included costs and reasonable expenses and fees including reasonable attorney's fees, incurred by the County in enforcing such obligation.

As a condition precedent to the satisfactory completion of the Contract Documents, unless otherwise provided for in the Contract Documents, the above obligation shall hold good for a period of one year after the acceptance of the work by the County, during which time if Contractor shall fail to make full, complete, and satisfactory repair and replacements and totally protect the County from loss or damage resulting from or caused by defective materials or faulty workmanship. The obligations of Surety hereunder shall continue so long as any obligation of Contractor remains. Nothing herein shall limit the County's rights or the Contractor or Surety's

obligations under the Contract, law or equity, including, but not limited to, California Code of Civil Procedure Section 337.15.

Whenever Contractor shall be, and is declared by the County to be, in default under the Contract Documents, the Surety shall remedy the default pursuant to the Contract Documents, or shall promptly, at the County's option:

- i. Take over and complete the Project in accordance with all terms and conditions in the Contract Documents; or
- ii. Obtain a bid or bids for completing the Project in accordance with all terms and conditions in the Contract Documents and upon determination by Surety of the lowest responsive and responsible bidder, arrange for a contract between such bidder, the Surety and the County, and make available as work progresses sufficient funds to pay the cost of completion of the Project, less the balance of the contract price, including other costs and damages for which Surety may be liable. The term "balance of the contract price" as used in this paragraph shall mean the total amount payable to Contractor by the County under the Contract and any modification thereto, less any amount previously paid by the County to the Contractor and any other set offs pursuant to the Contract Documents.
- iii. Permit the County to complete the Project in any manner consistent with California law and make available as work progresses sufficient funds to pay the cost of completion of the Project, less the balance of the contract price, including other costs and damages for which Surety may be liable. The term "balance of the contract price" as used in this paragraph shall mean the total amount payable to Contractor by the County under the Contract and any modification thereto, less any amount previously paid by the County to the Contractor and any other set offs pursuant to the Contract Documents.

Surety expressly agrees that the County may reject any contractor or subcontractor which may be proposed by Surety in fulfillment of its obligations in the event of default by the Contractor.

Surety shall not utilize Contractor in completing the Project nor shall Surety accept a bid from Contractor for completion of the Project if the County, when declaring the Contractor in default, notifies Surety of the County's objection to Contractor's further participation in the completion of the Project.

The Surety, for value received, hereby stipulates and agrees that no change, extension of time, alteration or addition to the terms of the Contract Documents or to the Project to be performed thereunder shall in any way affect its obligations on this bond, and it does hereby waive notice of any such change, extension of time, alteration or addition to the terms of the Contract Documents or to the Project.

IN WITNESS WHEREOF, we have hereunto set our hands and seals on this 30th day of May, 2025.

Teann Ghilotti, Inc.

Berkley Insurance Company

Jennifer Ghilotti

Jean L. Neu

By: _____
Principal (Seal)
Jennifer Ghilotti, Vice President, Secretary

By: _____
Surety (Seal)
Jean L. Neu, Attorney-in-Fact

NOTE:

- (1) Signatures of those executing for the surety must be properly acknowledged.
- (2) This bond must be in an amount equal to 100% of the amount bid.
- (3) Bidders must use this form unless the surety company form is substantially the same.

CALIFORNIA ACKNOWLEDGMENT

CIVIL CODE § 1189

A notary public or other officer completing this certificate verifies only the identity of the individual who signed the document to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document.

State of California

Sonoma

County of _____

Alissa Anne Price, Notary Public

On **JUN 02 2025**

Date

before me,

Jennifer Ghilotti, Vice President, Secretary

Here Insert Name and Title of the Officer

personally appeared _____

Name(s) of Signer(s)

who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct.

WITNESS my hand and official seal.



Place Notary Seal and/or Stamp Above

Signature _____

Signature of Notary Public

OPTIONAL

Completing this information can deter alteration of the document or fraudulent reattachment of this form to an unintended document.

Description of Attached Document

Title or Type of Document: _____

Document Date: _____ Number of Pages: _____

Signer(s) Other Than Named Above: _____

Capacity(ies) Claimed by Signer(s)

Signer's Name: _____

☐ Corporate Officer – Title(s): _____

☐ Partner – ☐ Limited ☐ General

☐ Individual ☐ Attorney in Fact

☐ Trustee ☐ Guardian or Conservator

☐ Other: _____

Signer is Representing: _____

Signer's Name: _____

☐ Corporate Officer – Title(s): _____

☐ Partner – ☐ Limited ☐ General

☐ Individual ☐ Attorney in Fact

☐ Trustee ☐ Guardian or Conservator

☐ Other: _____

Signer is Representing: _____

ACKNOWLEDGMENT

A notary public or other officer completing this certificate verifies only the identity of the individual who signed the document to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document.


State of California
County of Santa Clara

On MAY 30 2025 before me, Halle Anne Bautista, Notary Public
(insert name and title of the officer)

personally appeared Jean L. Neu,
who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are
subscribed to the within instrument and acknowledged to me that he/she/they executed the same in
his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the instrument the
person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing
paragraph is true and correct.

WITNESS my hand and official seal.



Signature Halle Anne Bautista (Seal)

POWER OF ATTORNEY
BERKLEY INSURANCE COMPANY
 WILMINGTON, DELAWARE

KNOW ALL MEN BY THESE PRESENTS, that BERKLEY INSURANCE COMPANY (the "Company"), a corporation duly organized and existing under the laws of the State of Delaware, having its principal office in Greenwich, CT, has made, constituted and appointed, and does by these presents make, constitute and appoint: **Bryan D. Martin; Erin Bautista; Jean L. Neu; or Gordon Scott Gaddy of ABD Insurance & Financial Services, Inc. of San Mateo, CA** its true and lawful Attorney-in-Fact, to sign its name as surety only as delineated below and to execute, seal, acknowledge and deliver any and all bonds and undertakings, with the exception of Financial Guaranty Insurance, providing that no single obligation shall exceed **Fifty Million and 00/100 U.S. Dollars (U.S.\$50,000,000.00)**, to the same extent as if such bonds had been duly executed and acknowledged by the regularly elected officers of the Company at its principal office in their own proper persons.

This Power of Attorney shall be construed and enforced in accordance with, and governed by, the laws of the State of Delaware, without giving effect to the principles of conflicts of laws thereof. This Power of Attorney is granted pursuant to the following resolutions which were duly and validly adopted at a meeting of the Board of Directors of the Company held on January 25, 2010:

RESOLVED, that, with respect to the Surety business written by Berkley Surety, the Chairman of the Board, Chief Executive Officer, President or any Vice President of the Company, in conjunction with the Secretary or any Assistant Secretary are hereby authorized to execute powers of attorney authorizing and qualifying the attorney-in-fact named therein to execute bonds, undertakings, recognizances, or other suretyship obligations on behalf of the Company, and to affix the corporate seal of the Company to powers of attorney executed pursuant hereto; and said officers may remove any such attorney-in-fact and revoke any power of attorney previously granted; and further

RESOLVED, that such power of attorney limits the acts of those named therein to the bonds, undertakings, recognizances, or other suretyship obligations specifically named therein, and they have no authority to bind the Company except in the manner and to the extent therein stated; and further

RESOLVED, that such power of attorney revokes all previous powers issued on behalf of the attorney-in-fact named; and further

RESOLVED, that the signature of any authorized officer and the seal of the Company may be affixed by facsimile to any power of attorney or certification thereof authorizing the execution and delivery of any bond, undertaking, recognizance, or other suretyship obligation of the Company; and such signature and seal when so used shall have the same force and effect as though manually affixed. The Company may continue to use for the purposes herein stated the facsimile signature of any person or persons who shall have been such officer or officers of the Company, notwithstanding the fact that they may have ceased to be such at the time when such instruments shall be issued.

IN WITNESS WHEREOF, the Company has caused these presents to be signed and attested by its appropriate officers and its corporate seal hereunto affixed this 2nd day of May, 2024.



Attest:

By

Philip S. Welt

Executive Vice President & Secretary

Berkley Insurance Company

By

Jeffrey M. Hafler

Senior Vice President

STATE OF CONNECTICUT)

) ss:

COUNTY OF FAIRFIELD)

Sworn to before me, a Notary Public in the State of Connecticut, this 2nd day of May, 2024, by Philip S. Welt and Jeffrey M. Hafler who are sworn to me to be the Executive Vice President and Secretary, and the Senior Vice President, respectively, of Berkley Insurance Company.

MARIA G. RUNDBAKEN
 NOTARY PUBLIC
 CONNECTICUT

MY COMMISSION EXPIRES 04-30-2029

CERTIFICATE

I, the undersigned, Assistant Secretary of BERKLEY INSURANCE COMPANY, DO HEREBY CERTIFY that the foregoing is a true, correct and complete copy of the original Power of Attorney; that said Power of Attorney has not been revoked or rescinded and that the authority of the Attorney-in-Fact set forth therein, who executed the bond or undertaking to which this Power of Attorney is attached, is in full force and effect as of this date.

Given under my hand and seal of the Company, this 30th day of May, 2025



 Vincent P. Forte

PAYMENT BOND

KNOW ALL MEN BY THESE PRESENTS,

THAT WHEREAS, **COUNTY OF SOLANO, A POLITICAL SUBDIVISION OF THE STATE OF CALIFORNIA**, hereinafter called the "County," has awarded to Team Ghilotti, Inc., as Principal, hereinafter designated as the "Contractor," a contract (the "Contract") for the work described as follows:

PAVING PROJECT 2025

The Contract is incorporated by this reference into this Payment Bond.

AND, WHEREAS, the Contractor is required to furnish a bond in connection with the Contract and pursuant to California Civil Code section 9550 to secure the payment of claims of laborers, mechanics, materialmen, and other persons as provided by law:

NOW, THEREFORE, we, the undersigned Contractor and Berkely Insurance Company ("Surety"), a corporation organized and existing under the laws of the State of Delaware, and duly authorized to transact business under the laws of the State of California, as Surety, are held and firmly bound unto the County in the amount required by law, in the sum of Two Million Seven Hundred Fifty Thousand One Hundred Forty One & 00/100s Dollars (\$2,750,141.00) for which payment well and truly to be made we bind ourselves, our heirs, executors and administrators, successors and assigns, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that if the Contractor, their or its heirs, executors, administrators, successors or assigns, or subcontractors shall fail to pay any of the persons referred to in Civil Code section 9100, or fail to pay for any materials, provisions, or other supplies, used in, upon, for, or about the performance of the work contracted to be done, or for any work or labor thereon of any kind, or for amounts due under the Unemployment Insurance Code with respect to work or labor performed by any such claimant, or amounts due the Franchise Tax Board as provided in Civil Code section 9554, or shall fail to deduct, withhold, and pay over to the Employment Development Department, any amounts required to be deducted, withheld, and paid over by Unemployment Insurance Code Section 13020 with respect to work and labor thereon of any kind, that the Surety will pay for the same, in an amount not exceeding the sum specified in this bond, otherwise the above obligation shall be void. In case suit is brought on this bond, the said surety will pay a reasonable attorney's fee to be fixed by the court.

This bond shall inure to the benefit of any of the persons referred to in Civil Code section 9100 so as to give a right of action to such persons or their assigns in any suit brought upon this Bond. Any such right of action shall be subject to the provisions of Civil Code section 9566.

PROVIDED, FURTHER, it is further stipulated and agreed that the Surety of this bond shall not be exonerated or released from the obligation of the bond by any change, extension of time for performance, addition, alteration or modification in, to, or of any contract, plans, or specifications, or agreement pertaining or relating to any scheme or work of improvement herein above described; or pertaining or relating to the furnishing of labor, materials, or equipment therefor; nor by any

change or modification of any terms of payment or extension of time for payment pertaining or relating to any scheme or work of improvement herein above described; nor by any rescission or attempted rescission of the contract, agreement or bond; nor by any conditions precedent or subsequent in the bond attempting to limit the right of recovery of claimants otherwise entitled to recover under any such contract or agreement or under the bond; nor by any fraud practiced by any person other than the claimant seeking to recover on the bond; and that this bond be construed most strongly against the Surety and in favor of all persons for whose benefit such bond is given; and under no circumstances shall the Surety be released from liability to those for whose benefit such bond has been given, by reason of any breach of contract between the Owner and Contractor/Principal or on the part of any obligee named in such bond; that the sole condition of recovery shall be that the claimant is a person described in California Civil Code section 9100, and who has not been paid the full amount of his or her claim; and that the Surety does hereby waive notice of any such change, extension of time, addition, alteration or modification herein mentioned, including but not limited to the provisions of sections 2819 and 2845 of the California Civil Code.

PROVIDED, FURTHER, that no final settlement between the County and the Contractor shall abridge the right of any beneficiary hereunder, whose claim may be unsatisfied.

IN WITNESS WHEREOF, we have hereunto set our hands and seals on this 30th day of May, 2025.

Team Ghilotti, Inc.

Berkley Insurance Company

Jean L. Neu, Attorney-in-Fact

By: Jennifer Ghilotti
Principal (Seal)

By: [Signature]
Surety (Seal)

Jennifer Ghilotti, Vice President, Secretary
NOTE:

- (1) Signatures of those executing for the surety must be properly acknowledged.
- (2) This bond must be in an amount equal to 100% of the amount bid.
- (3) Bidders must use this form unless the surety company form is substantially the same.

CALIFORNIA ACKNOWLEDGMENT

CIVIL CODE § 1189

A notary public or other officer completing this certificate verifies only the identity of the individual who signed the document to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document.

State of California

Sonoma

County of _____

Alissa Anne Price, Notary Public

On JUN 02 2025 before me, _____
Date Here Insert Name and Title of the Officer

Jennifer Ghilotti, Vice President, Secretary

personally appeared _____
Name(s) of Signer(s)

who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct.

WITNESS my hand and official seal.



Place Notary Seal and/or Stamp Above

Signature Alissa Anne Price
Signature of Notary Public

OPTIONAL

Completing this information can deter alteration of the document or fraudulent reattachment of this form to an unintended document.

Description of Attached Document

Title or Type of Document: _____

Document Date: _____ Number of Pages: _____

Signer(s) Other Than Named Above: _____

Capacity(ies) Claimed by Signer(s)

Signer's Name: _____

☐ Corporate Officer – Title(s): _____

☐ Partner – ☐ Limited ☐ General

☐ Individual ☐ Attorney in Fact

☐ Trustee ☐ Guardian or Conservator

☐ Other: _____

Signer is Representing: _____

Signer's Name: _____

☐ Corporate Officer – Title(s): _____

☐ Partner – ☐ Limited ☐ General

☐ Individual ☐ Attorney in Fact

☐ Trustee ☐ Guardian or Conservator

☐ Other: _____

Signer is Representing: _____

ACKNOWLEDGMENT

A notary public or other officer completing this certificate verifies only the identity of the individual who signed the document to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document.

State of California
County of Santa Clara

On MAY 30 2025 before me, Halle Anne Bautista, Notary Public
(insert name and title of the officer)

personally appeared Jean L. Neu
who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/~~are~~
subscribed to the within instrument and acknowledged to me that ~~he~~/she/~~they~~ executed the same in
~~his~~/her/~~their~~ authorized capacity(~~ies~~), and that by ~~his~~/her/~~their~~ signature(s) on the instrument the
person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct.

WITNESS my hand and official seal.



Signature Halle Anne Bautista (Seal)

POWER OF ATTORNEY
BERKLEY INSURANCE COMPANY
 WILMINGTON, DELAWARE

KNOW ALL MEN BY THESE PRESENTS, that BERKLEY INSURANCE COMPANY (the "Company"), a corporation duly organized and existing under the laws of the State of Delaware, having its principal office in Greenwich, CT, has made, constituted and appointed, and does by these presents make, constitute and appoint: **Bryan D. Martin; Erin Bautista; Jean L. Neu; or Gordon Scott Gaddy of ABD Insurance & Financial Services, Inc. of San Mateo, CA** its true and lawful Attorney-in-Fact, to sign its name as surety only as delineated below and to execute, seal, acknowledge and deliver any and all bonds and undertakings, with the exception of Financial Guaranty Insurance, providing that no single obligation shall exceed **Fifty Million and 00/100 U.S. Dollars (U.S.\$50,000,000.00)**, to the same extent as if such bonds had been duly executed and acknowledged by the regularly elected officers of the Company at its principal office in their own proper persons.

This Power of Attorney shall be construed and enforced in accordance with, and governed by, the laws of the State of Delaware, without giving effect to the principles of conflicts of laws thereof. This Power of Attorney is granted pursuant to the following resolutions which were duly and validly adopted at a meeting of the Board of Directors of the Company held on January 25, 2010:

RESOLVED, that, with respect to the Surety business written by Berkley Surety, the Chairman of the Board, Chief Executive Officer, President or any Vice President of the Company, in conjunction with the Secretary or any Assistant Secretary are hereby authorized to execute powers of attorney authorizing and qualifying the attorney-in-fact named therein to execute bonds, undertakings, recognizances, or other suretyship obligations on behalf of the Company, and to affix the corporate seal of the Company to powers of attorney executed pursuant hereto; and said officers may remove any such attorney-in-fact and revoke any power of attorney previously granted; and further

RESOLVED, that such power of attorney limits the acts of those named therein to the bonds, undertakings, recognizances, or other suretyship obligations specifically named therein, and they have no authority to bind the Company except in the manner and to the extent therein stated; and further

RESOLVED, that such power of attorney revokes all previous powers issued on behalf of the attorney-in-fact named; and further

RESOLVED, that the signature of any authorized officer and the seal of the Company may be affixed by facsimile to any power of attorney or certification thereof authorizing the execution and delivery of any bond, undertaking, recognizance, or other suretyship obligation of the Company; and such signature and seal when so used shall have the same force and effect as though manually affixed. The Company may continue to use for the purposes herein stated the facsimile signature of any person or persons who shall have been such officer or officers of the Company, notwithstanding the fact that they may have ceased to be such at the time when such instruments shall be issued.

IN WITNESS WHEREOF, the Company has caused these presents to be signed and attested by its appropriate officers and its corporate seal hereunto affixed this 2nd day of May, 2024



Attest:

By

Philip S. Welt

Executive Vice President & Secretary

Berkley Insurance Company

By

Jeffrey M. Hafler

Senior Vice President

STATE OF CONNECTICUT)

) ss:

COUNTY OF FAIRFIELD)

Sworn to before me, a Notary Public in the State of Connecticut, this 2nd day of May, 2024, by Philip S. Welt and Jeffrey M. Hafler who are sworn to me to be the Executive Vice President and Secretary, and the Senior Vice President, respectively, of Berkley Insurance Company.

MARIA C. RUNDBAKEN
 NOTARY PUBLIC
 CONNECTICUT

MY COMMISSION EXPIRES 04-30-2029

Notary Public, State of Connecticut

CERTIFICATE

I, the undersigned, Assistant Secretary of BERKLEY INSURANCE COMPANY, DO HEREBY CERTIFY that the foregoing is a true, correct and complete copy of the original Power of Attorney; that said Power of Attorney has not been revoked or rescinded and that the authority of the Attorney-in-Fact set forth therein, who executed the bond or undertaking to which this Power of Attorney is attached, is in full force and effect as of this date.

Witness my hand and seal of the Company, this 30th day of May, 2025.



 Vincent P. Forte



CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)

5/28/2025

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed. If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER Newfront Insurance Services (Construction) 777 Mariner Island Blvd, Suite 250 San Mateo, CA 94404 www.Newfront.com	CONTACT NAME: Construction Team PHONE (A/C, No, Ext): 415-754-3635 FAX (A/C, No): E-MAIL: Constructioncertrequest@Newfront.com ADDRESS: INSURER(S) AFFORDING COVERAGE <table><tr><td>INSURER A: National Fire Insurance Co of Hartford</td><td>20478</td></tr><tr><td>INSURER B: Continental Casualty Company</td><td>20443</td></tr><tr><td>INSURER C: American Casualty Company of Reading, PA</td><td>20427</td></tr><tr><td>INSURER D: Continental Insurance Company</td><td>35289</td></tr><tr><td>INSURER E:</td><td></td></tr><tr><td>INSURER F:</td><td></td></tr></table>	INSURER A: National Fire Insurance Co of Hartford	20478	INSURER B: Continental Casualty Company	20443	INSURER C: American Casualty Company of Reading, PA	20427	INSURER D: Continental Insurance Company	35289	INSURER E:		INSURER F:	
INSURER A: National Fire Insurance Co of Hartford	20478												
INSURER B: Continental Casualty Company	20443												
INSURER C: American Casualty Company of Reading, PA	20427												
INSURER D: Continental Insurance Company	35289												
INSURER E:													
INSURER F:													
INSURED Team Ghilotti, Inc. 2531 Petaluma Blvd., South Petaluma CA 94952													

COVERAGES

CERTIFICATE NUMBER: 85509831

REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR LTR	TYPE OF INSURANCE	ADDL INSD	SUBR WVD	POLICY NUMBER	POLICY EFF (MM/DD/YYYY)	POLICY EXP (MM/DD/YYYY)	LIMITS
A	<input checked="" type="checkbox"/> COMMERCIAL GENERAL LIABILITY <input type="checkbox"/> CLAIMS-MADE <input checked="" type="checkbox"/> OCCUR <input checked="" type="checkbox"/> X, C, U Included GEN'L AGGREGATE LIMIT APPLIES PER: <input type="checkbox"/> POLICY <input checked="" type="checkbox"/> PROJECT <input type="checkbox"/> LOC OTHER:	<input checked="" type="checkbox"/>		7040007989	10/1/2024	10/1/2025	EACH OCCURRENCE \$ 1,000,000 DAMAGE TO RENTED PREMISES (Ea occurrence) \$ 100,000 MED EXP (Any one person) \$ 15,000 PERSONAL & ADV INJURY \$ 1,000,000 GENERAL AGGREGATE \$ 2,000,000 PRODUCTS - COMP/OP AGG \$ 2,000,000 Deductible \$ 10,000
B	AUTOMOBILE LIABILITY <input checked="" type="checkbox"/> ANY AUTO <input type="checkbox"/> OWNED AUTOS ONLY <input type="checkbox"/> SCHEDULED AUTOS <input checked="" type="checkbox"/> HIRED AUTOS ONLY <input checked="" type="checkbox"/> NON-OWNED AUTOS ONLY <input checked="" type="checkbox"/> \$3,000 Comp/Coll Deductible	<input checked="" type="checkbox"/>		7040007961	10/1/2024	10/1/2025	COMBINED SINGLE LIMIT (Ea accident) \$ 1,000,000 BODILY INJURY (Per person) \$ BODILY INJURY (Per accident) \$ PROPERTY DAMAGE (Per accident) \$
D	UMBRELLA LIAB <input checked="" type="checkbox"/> OCCUR <input checked="" type="checkbox"/> EXCESS LIAB <input type="checkbox"/> CLAIMS-MADE DED RETENTION \$			7040007975	10/1/2024	10/1/2025	EACH OCCURRENCE \$ 4,000,000 AGGREGATE \$ 4,000,000 \$
C	WORKERS COMPENSATION AND EMPLOYERS' LIABILITY ANY PROPRIETOR/PARTNER/EXECUTIVE OFFICER/MEMBER EXCLUDED? (Mandatory in NH) If yes, describe under DESCRIPTION OF OPERATIONS below	Y/N <input checked="" type="checkbox"/> Y <input type="checkbox"/> N/A		7040007992	10/1/2024	10/1/2025	<input checked="" type="checkbox"/> PER STATUTE <input type="checkbox"/> OTH-ER E.L. EACH ACCIDENT \$ 1,000,000 E.L. DISEASE - EA EMPLOYEE \$ 1,000,000 E.L. DISEASE - POLICY LIMIT \$ 1,000,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

RE: TGI Job #8346 - Paving Project 2025.

The County of Solano, its officers, agents and employees are named additional insured as respects to general and auto liability on a primary and non-contributory basis, as required by written contract.

30 day notice of cancellation applies - 10 day notice for non-payment of premium.

Endorsements attached.

CERTIFICATE HOLDER

RE: TGI Job #8346 - Paving Project 2025

Solano County
Public Works - Engineering Services Division
675 Texas Street, Suite 5500
94533-6342 CA**CANCELLATION**

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE

Scott Gaddy

© 1988-2015 ACORD CORPORATION. All rights reserved.

ACORD 25 (2016/03)

The ACORD name and logo are registered marks of ACORD

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

ADDITIONAL INSURED – OWNERS, LESSEES OR CONTRACTORS – COMPLETED OPERATIONS

This endorsement modifies insurance provided under the following:

COMMERCIAL GENERAL LIABILITY COVERAGE PART
PRODUCTS/COMPLETED OPERATIONS LIABILITY COVERAGE PART

SCHEDULE

Name Of Additional Insured Person(s) Or Organization(s)	Location And Description Of Completed Operations
The County of Solano, its officers, agents and employees	ALL LOCATIONS WHERE REQUIRED BY WRITTEN CONTRACT.
Information required to complete this Schedule, if not shown above, will be shown in the Declarations.	

A. Section II – Who Is An Insured is amended to include as an additional insured the person(s) or organization(s) shown in the Schedule, but only with respect to liability for "bodily injury" or "property damage" caused, in whole or in part, by "your work" at the location designated and described in the Schedule of this endorsement performed for that additional insured and included in the "products-completed operations hazard".

However:

1. The insurance afforded to such additional insured only applies to the extent permitted by law; and
2. If coverage provided to the additional insured is required by a contract or agreement, the insurance afforded to such additional insured will not be broader than that which you are required by the contract or agreement to provide for such additional insured.

B. With respect to the insurance afforded to these additional insureds, the following is added to Section III – Limits Of Insurance:

If coverage provided to the additional insured is required by a contract or agreement, the most we will pay on behalf of the additional insured is the amount of insurance:

1. Required by the contract or agreement; or
 2. Available under the applicable Limits of Insurance shown in the Declarations;
- whichever is less.

This endorsement shall not increase the applicable Limits of Insurance shown in the Declarations.

C. With respect to the insurance afforded to these additional insureds, the following is added to **Section III – Limits Of Insurance:**

If coverage provided to the additional insured is required by a contract or agreement, the most we will pay on behalf of the additional insured is the amount of insurance:

1. Required by the contract or agreement; or

2. Available under the applicable limits of insurance;

whichever is less.

This endorsement shall not increase the applicable limits of insurance.

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

**ADDITIONAL INSURED – OWNERS, LESSEES OR
CONTRACTORS – SCHEDULED PERSON OR
ORGANIZATION**

This endorsement modifies insurance provided under the following:

COMMERCIAL GENERAL LIABILITY COVERAGE PART

SCHEDULE

Name Of Additional Insured Person(s) Or Organization(s)	Location(s) Of Covered Operations
The County of Solano, its officers, agents and employees	ALL LOCATIONS WHERE REQUIRED BY WRITTEN CONTRACT.
Information required to complete this Schedule, if not shown above, will be shown in the Declarations.	

A. Section II – Who Is An Insured is amended to include as an additional insured the person(s) or organization(s) shown in the Schedule, but only with respect to liability for "bodily injury", "property damage" or "personal and advertising injury" caused, in whole or in part, by:

1. Your acts or omissions; or
2. The acts or omissions of those acting on your behalf;

in the performance of your ongoing operations for the additional insured(s) at the location(s) designated above.

However:

1. The insurance afforded to such additional insured only applies to the extent permitted by law; and
2. If coverage provided to the additional insured is required by a contract or agreement, the insurance afforded to such additional insured will not be broader than that which you are required by the contract or agreement to provide for such additional insured.

B. With respect to the insurance afforded to these additional insureds, the following additional exclusions apply:

This insurance does not apply to "bodily injury" or "property damage" occurring after:

1. All work, including materials, parts or equipment furnished in connection with such work, on the project (other than service, maintenance or repairs) to be performed by or on behalf of the additional insured(s) at the location of the covered operations has been completed; or
2. That portion of "your work" out of which the injury or damage arises has been put to its intended use by any person or organization other than another contractor or subcontractor engaged in performing operations for a principal as a part of the same project.

**Primary and Noncontributory - Other Insurance Condition -
Scheduled Persons or Organizations Endorsement**

This endorsement modifies insurance provided under the following:

COMMERCIAL GENERAL LIABILITY COVERAGE PART
LIQUOR LIABILITY COVERAGE PART
PRODUCTS/COMPLETED OPERATIONS LIABILITY COVERAGE PART

SCHEDULE

Solano County
Public Works - Engineering Services Division
675 Texas Street, Suite 5500
94533-6342 CA

It is understood and agreed that the condition entitled **Other Insurance** is amended to add the following:

Primary And Noncontributory Insurance

Notwithstanding anything to the contrary, with respect to any person or organization shown in the Schedule above, any insurance provided by this Coverage Part to any such person or organization is primary to and will not seek contribution from any other insurance available to any such person or organization, provided that:

1. Such person or organization is a named insured under such other insurance; or
2. Such person, if a natural person, qualifies as an insured under such other insurance based on wording similar to paragraph 1 or paragraph 2 of the section entitled WHO IS AN INSURED of this Coverage Part.

All other terms and conditions of the Policy remain unchanged.

This endorsement, which forms a part of and is for attachment to the Policy issued by the designated Insurers, takes effect on the effective date of said Policy at the hour stated in said Policy, unless another effective date is shown below, and expires concurrently with said Policy.

CNA100109XX (11-20)

Page 1 of 1

Policy No: 7040007989
Endorsement No:
Effective Date: 10/01/2024

Insured Name: Team Ghilotti, Inc.

Copyright CNA All Rights Reserved.



Changes - Notice of Cancellation or Material Restriction Endorsement

This endorsement modifies insurance provided under the following:

COMMERCIAL GENERAL LIABILITY COVERAGE PART
EMPLOYEE BENEFITS LIABILITY COVERAGE PART
LIQUOR LIABILITY COVERAGE PART
OWNERS AND CONTRACTORS PROTECTIVE LIABILITY COVERAGE PART
PRODUCTS/COMPLETED OPERATIONS LIABILITY COVERAGE PART
RAILROAD PROTECTIVE LIABILITY COVERAGE PART
STOP GAP LIABILITY COVERAGE PART
TECHNOLOGY ERRORS AND OMISSIONS LIABILITY COVERAGE PART
SPECIAL PROTECTIVE AND HIGHWAY LIABILITY POLICY – NEW YORK DEPARTMENT OF
TRANSPORTATION

SCHEDULE	
Number of days notice (other than for nonpayment of premium):	30
Number of days notice for nonpayment of premium:	10
Name of person or organization to whom notice will be sent:	Solano County
Address:	Applicable to all organizations when required by written contract or agreement during the policy period.

If no entry appears above, the number of days notice for nonpayment of premium will be 10 days.

It is understood and agreed that in the event of cancellation or any material restrictions in coverage during the **policy period**, the Insurer also agrees to mail prior written notice of cancellation or material restriction to the person or organization listed in the above Schedule. Such notice will be sent prior to such cancellation in the manner prescribed in the above Schedule.

All other terms and conditions of the Policy remain unchanged.

This endorsement, which forms a part of and is for attachment to the Policy issued by the designated Insurers, takes effect on the effective date of said Policy at the hour stated in said Policy, unless another effective date is shown below, and expires concurrently with said Policy.

CNA74702XX (1-15)
Page 1 of 1

Policy No: 7040007989
Endorsement No:
Effective Date: 10/01/2024

Insured Name: Team Ghilotti, Inc.

Copyright CNA All Rights Reserved.



ADDITIONAL INSURED – PRIMARY AND NON-CONTRIBUTORY

It is understood and agreed that this endorsement amends the **BUSINESS AUTO COVERAGE FORM** as follows:

SCHEDULE

Name of Additional Insured Persons Or Organizations
The County of Solano, its officers, agents and employees

1. In conformance with paragraph **A.1.c.** of **Who Is An Insured** of Section II – LIABILITY COVERAGE, the person or organization scheduled above is an insured under this policy.
2. The insurance afforded to the additional insured under this policy will apply on a primary and non-contributory basis if you have committed it to be so in a written contract or written agreement executed prior to the date of the "accident" for which the additional insured seeks coverage under this policy.

All other terms and conditions of the Policy remain unchanged.



NOTICE OF CANCELLATION OR MATERIAL CHANGE – DESIGNATED PERSON OR ORGANIZATION

It is understood and agreed that this endorsement amends the **BUSINESS AUTO COVERAGE FORM** as follows:

In the event of cancellation or material change that reduces or restricts the insurance provided by this Coverage Form, we agree to send prior notice of cancellation or material change to the person or organization scheduled below at the address scheduled below. This endorsement does not amend our obligation to notify the Named Insured of cancellation as described in the Common Policy Conditions or in another endorsement attached to this policy.

SCHEDULE

1. Number of days advance notice:

- 30 Days if we cancel for non-payment of premium.
- 10 Days if the policy is cancelled for any other reason, or if coverage is restricted or reduced by endorsement.

2. Person or Organization's Name and Address

Name:	Applicable to all organizations when required by written contract or agreement
Attention:	during the policy period.
Street Address:	
City, State, ZIP:	
e-mail address:	

All other terms and conditions of the Policy remain unchanged.

**WORKERS' COMPENSATION AND EMPLOYERS' LIABILITY INSURANCE POLICY**

NOTICE OF CANCELLATION OR MATERIAL CHANGE ENDORSEMENT

In the event of cancellation or other material change of the policy, we will mail advance notice to the person or organization named in the Schedule. The number of days advance notice is shown in the Schedule.

This endorsement shall not operate directly or indirectly to benefit anyone not named in the Schedule.

Schedule

1. Number of days advance notice: 30
2. Notice will be mailed to: Solano County
Public Works - Engineering Services Division
675 Texas Street, Suite 5500
94533-6342 CA

WC 99 06 06

STATE GENERAL PREVAILING WAGE RATES

The State Prevailing Wage Rates are available for review at the California Department of Industrial Relations Internet Web Site at the following location:

<https://www.dir.ca.gov/Public-Works/Prevailing-Wage.html>

See Important Special Notice in this bid document.

THIS PAGE INTENTIONALLY LEFT BLANK

**COUNTY OF SOLANO
STATE OF CALIFORNIA**

PAVING PROJECT 2025

DIVISION I GENERAL PROVISIONS

1 GENERAL

1-1.01 GENERAL

The work described shall be done in accordance with the Caltrans Standard Specifications 2024, and the Caltrans Standard Plans 2024, insofar as the same may apply and in accordance with the following Special Provisions.

The Caltrans Standard Specifications and Standard Plans are made a part of the Contract with the County of Solano providing the following modifications unless the Special Provisions indicate that they amend or replace the Standard Specifications, they shall be deemed to supplement.

Wherever the Standard Specifications refer to requirements, conditions, provisions, and laws that are applicable to the State of California rather than County governments, said references shall be construed as references to corresponding requirements, conditions, provisions, and laws, which are applicable to the County of Solano.

County: County of Solano/Solano County

Department: Dept. of Resource Management, Solano County

Director: Director of Resource Management, Solano County

Engineer: Engineering Manager or other designated representative

State: Includes County of Solano, a political subdivision of the State

State Contract Act: All applicable statutes and laws pertaining to the award and execution of construction contracts by the County, including those set forth in Section 3 of these Special Provisions, and any other sections which may pertain.

Saturday, Sunday, Holiday and Evening Work

No work shall be done on Saturdays, Sundays, County and State holidays or during hours of darkness, except such work as is necessary for the proper care and protection of work already performed, or except in a case of an emergency, and in any case, only with the written permission of the Engineer.

Should unauthorized work be performed on a Saturday, Sunday, County holiday or during hours of darkness, the Contractor shall pay Solano County a \$1,000 penalty for each day or portion of a day on which such work is performed.

County holidays are defined as follows: New Year's Day, Martin Luther King's Birthday, Lincoln's Birthday, President's Day/Washington's Birthday, Memorial Day, Independence Day, Labor Day, Columbus Day/ Indigenous Peoples' Day, Veteran's Day, Thanksgiving Day and Day After Thanksgiving Day, Christmas Eve, Christmas Day and New Year's Eve.

2 BIDDING

2-1.01 GENERAL

The bidder's attention is directed to the provisions in Section 2, "Bidding" of the Standard Specifications and these Special Provisions for the requirements and conditions which he must observe in the preparation of the bid form and the submission of the bid

Each bidder shall be licensed by the time of award of contract in accordance with the provisions of the Contractor's License Law as contained in Chapter 9, Division 3 of the Business and Professions Code (commencing with §7000), and any acts amendatory thereof, and shall be skilled and regularly engaged in the general class or type of work called for under these contract documents. A statement setting forth his experience and business standing shall be submitted by each bidder on the form provided herewith. The Contractor shall possess a Class A license at the time the contract is awarded.

In addition to the subcontractors required to be listed in conformance with Section 2-1.10, "Subcontractor List," of the Standard Specifications, each bid shall have listed therein the portion of work that will be done by each subcontractor listed. A sheet for listing the subcontractors is included in the bid. **NOTE:** Contractor shall signify if a Subcontractor will be performing only a portion of a contract bid item by placing the word "Partial" next to the Subcontractor's name.

The Contractor, sub recipient or subcontractor shall not discriminate on the basis of race, color, national origin, or sex in the performance of this contract. The Contractor shall carry out applicable requirements of 49 CFR Part 26.5 in the award and administration of DOT assisted contracts. Failure by the Contractor to carry out these requirements is a material breach of this contract, which may result in the termination of this contract or such other remedy as the recipient deems appropriate. Each subcontract signed by the bidder must include this assurance.

In conformance with Public Contract Code section 7106, a Noncollusion Affidavit is included in the bid. Signing the bid shall also constitute signature of the Noncollusion Affidavit.

Failure of the bidder to fulfill the requirements of the Special Provisions for submittals required to be furnished after the bid opening, including but not limited to escrowed bid documents, where applicable, may subject the bidder to a determination of the bidder's responsibility in the event it is the apparent low bidder on a future public works contract.

2-1.07 JOB SITE AND DOCUMENT EXAMINATION

The bidder shall examine carefully the site of the work contemplated, the plans and specifications, and the bid and contract forms. The submission of a bid shall be conclusive evidence that the bidder has investigated and is satisfied as to the general and local conditions to be encountered, as to the character, quality and scope of work to be performed, the quantities of materials to be furnished and as to the requirements of the bid, plans, specifications and the contract.

The submission of a bid shall also be conclusive evidence that the bidder is satisfied as to the

character, quality and quantity of surface and subsurface materials or obstacles to be encountered insofar as this information was reasonably ascertainable from an inspection of the site and the records of exploratory work done by the County as shown in the bid documents, as well as from the plans and specifications made a part of the contract.

Where the County has made investigations of site conditions including subsurface conditions in areas where work is to be performed under the contract, or in other areas, some of which may constitute possible local material sources, bidders or contractors may, upon written request, inspect the records of the County as to those investigations subject to and upon the conditions hereinafter set forth.

Where there has been prior construction by the County or other public agencies within the project limits, records of the prior construction that are currently in the possession of the County and which have been used by, or are known to, the designers and administrators of the project will be made available for inspection by bidders or contractors, upon written request, subject to the conditions hereinafter set forth. The records may include, but are not limited to, as-built drawings, design calculations, foundation and site studies, project reports and other data assembled in connection with the investigation, design, construction and maintenance of the prior projects.

Inspection of the records of investigations and project records may be made at the office of the County.

When a log of test borings or other record of geotechnical data obtained by the County's investigation of surface and subsurface conditions is included with the contract plans, it is furnished for the bidders' or Contractor's information and its use shall be subject to the conditions and limitations set forth in this Section 2-1.03.

When cross sections are not included with the plans, but are available, bidders or contractors may inspect the cross sections and obtain copies for their use, at their expense.

When cross sections are included with the contract plans, it is expressly understood and agreed that the cross sections do not constitute part of the contract, do not necessarily represent actual site conditions or show location, character, dimensions and details of work to be performed, and are included in the plans only for the convenience of bidders and their use is subject to the conditions and limitations set forth in this Section 2-1.03.

The availability or use of information described in this Section 2-1.03 is not to be construed in any way as a waiver of the provisions of the first paragraph in this Section 2-1.03 and bidders and contractors are cautioned to make independent investigations and examinations as they deem necessary to be satisfied as to conditions to be encountered in the performance of the work and, with respect to possible local material sources, the quality and quantity of material available from the property and the type and extent of processing that may be required in order to produce material conforming to the requirements of the specifications.

The County assumes no responsibility for conclusions or interpretations made by a bidder or contractor based on the information or data made available by the County. The County does not assume responsibility for representation made by its officers or agents before the execution of the

contractor concerning surface or subsurface conditions, unless that representation is expressly stated in the contract.

No conclusions or interpretations made by a bidder or contractor from the information and data made available by the County will relieve a bidder or contractor from properly fulfilling the terms of the contract.

Construction surveys shall be furnished by the County in accordance with the California Department of Transportation Surveys Manual.

Attention is directed to Section 12.1-4, "Restaking," of the Survey Manual.

2-1.10 SUBCONTRACTOR LIST

Each bid shall have listed therein the name and address of each subcontractor to whom the bidder proposes to subcontract portions of the work in the amount of $\frac{1}{2}$ of one percent (%) of his total bid or \$10,000.00, whichever is greater, in accordance with the Subletting and Subcontracting Fair Practices Act, commencing with section 4100 of the Public Contract Code. The bidder's attention is directed to other provisions of said Act related to the imposition of penalties for a failure to observe its provisions by using unauthorized subcontractors or by making unauthorized substitutions.

The required form for listing of subcontractors is included in the bid book; **Solano County Bidder's List of Subcontractors and Subcontractor List Form.**

2-1.34 BIDDER'S SECURITY

Bidder's security required under this article shall be made payable to the County of Solano.

3 CONTRACT AWARD AND EXECUTION

3-1.01 GENERAL

The award of the contract to the lowest responsible bidder whose bid complies with all the requirements prescribed.

The contract shall be executed by the successful bidder and shall be returned, together with the contract bonds, to the Agency so that it is received within 10 days, not including Saturdays, Sundays and legal holidays, after the bidder has received the contract for execution. Failure to do so shall be just cause for forfeiture of the bidder's security and bid submittal.

The executed contract documents shall be delivered to the following address:

Solano County Department of Resource Management
Attn: Matt Tuggle
675 Texas Street, Suite 5500
Fairfield, CA 94533

3-1.03 CONTRACTOR REGISTRATION

No contractor or subcontractor may be awarded a contract for public work on a public works project unless registered with the Department of Industrial Relations pursuant to Labor Code section 1725.5.

3-1.05 CONTRACT BONDS (CIVIL CODE §§ 9550-9554)

The Contractor shall provide, at the time of the execution of the agreement or contract for work, at his own expense, a surety bond in an amount equal to at least one hundred percent (100%) of the contract price as security for the faithful performance of said agreement. Contractor shall also provide, at the time of the execution of the agreement or contract for work, and at his own expense, a separate surety bond in the amount equal to at least one hundred percent (100%) of the contract price as security for the payment of all persons performing and furnishing materials in connection with said agreement. Sureties on each of said bonds shall be satisfactory to the County.

3-1.18 CONTRACT EXECUTION

Four (4) sets of the contract shall be signed by the successful bidder and returned along with four (4) sets of each of the bonds and insurance certificates, as provided within ten days, not including Saturdays, Sundays or legal holidays after the bidder has received notice from the Director of Resource Management that the contract has been awarded and is ready for signature. No bid shall be considered binding upon the County until such execution of the contract. Further, if the successful bidder is a corporation, a certified copy of the by-laws, Resolution, or Minute Order of the Board of Directors of the Corporation shall be attached to each of the four (4) sets of the contract specifying the authority of the person executing the contract to do so.

5 CONTROL OF WORK

5-1.02 CONTRACT COMPONENTS

The Caltrans Standard Specifications 2024 included with these special provisions are considered part of the contract following the governing ranking order as specified in the standard specifications. Subsequent revisions are not part of the contract.

Supplemental project information shall not be considered part of the contract but is provided for informational purposes only.

5-1.13 SUBCONTRACTING

5-1.13A General

The Contractor shall perform work equaling at least 50% of the value of the original total bid with the Contractor's own employees and equipment, owned or rented, with or without operators.

5-1.26 CONSTRUCTION SURVEYS

County will provide survey for Contractor requesting Survey Staking. Survey requests shall be made at least 48 hrs. prior use by the Contractor.

5-1.27 RECORDS

5-1.27A General

All privacy rights in the project records are waived.

5-1.32 AREAS FOR USE

The highway right of way shall be used only for purposes that are necessary to perform the required work. The Contractor shall not occupy the right of way, or allow others to occupy the right of way, for purposes which are not necessary to perform the required work.

There are no County-owned parcels adjacent to the right of way for the exclusive use of the Contractor within the contract limits. The Contractor shall secure at his own expense any other area required for plant sites, storage of equipment or materials, or for other purposes.

5-1.36 PROPERTY AND FACILITY PRESERVATION

5-1.36C Nonhighway Facilities

High risk gas lines and/or underground telecommunication lines are present in the project area and their approximate locations are shown on the project plans. The Contractor is responsible for insuring that these facilities are located and protected in accordance with federal, state and local regulations. The Contractor is responsible for determining the type and frequency of location and/or potholes required to ensure the compliance with regulations, and the requirements of the utility owner. Any damage, and/or impacts resulting from damage to the facility will be the responsibility of the Contractor.

Upon discovering an underground main or trunk line not described in the Contract, immediately notify the Engineer and the infrastructure owner. The Engineer orders the locating and protection of the infrastructure. Location and protection of facilities that are not in the contract is change order work.

5-1.43E Alternative Dispute Resolution

Section 5-1.43E in its entirety does not apply to this contract.

5-1.46 FINAL INSPECTION AND CONTRACT ACCEPTANCE

When you complete the work, request the Engineer's final inspection. If the Engineer determines that the work is complete, the Engineer will accept the work, and recommend Contract Acceptance by the Department. Immediately after recommendation of Contract Acceptance, you are relieved from:

1. Maintenance and protection duties
2. Responsibility for injury to persons or property or damage

Formal Contract Acceptance is by order of the Board of Supervisors of the County of Solano of an entire Contract which has been completed in all respects in accordance with the Plans and Specifications and any modifications thereof previously approved.

6 CONTROL OF MATERIALS

6-2 QUALITY ASSURANCE

6-2.01 GENERAL

6-2.01C Authorized Materials List

Contractor must also refer to Caltrans' *Authorized Materials List* at <http://www.dot.ca.gov/aml/>.

The Department maintains the following list of Prequalified and Tested Signing and Delineation Materials. The Engineer shall not be precluded from sampling and testing products on the list of Prequalified and Tested Signing and Delineation Materials.

The manufacturer of products on the list of Prequalified and Tested Signing and Delineation Materials shall furnish the Engineer a Certificate of Compliance in conformance with the provisions in Section 6-3.05E, "Certificates of Compliance," of the Standard Specifications for each type of traffic product supplied.

For those categories of materials included on the list of Prequalified and Tested Signing and Delineation Materials, only those products shown within the listing may be used in the work. Other categories of products, not included on the list of Prequalified and Tested Signing and Delineation Materials, may be used in the work provided they conform to the requirements of the Standard Specifications.

Materials and products may be added to the list of Prequalified and Tested Signing and Delineation Materials if the manufacturer submits a New Product Information Form to the New Product Coordinator at the Transportation Laboratory. Upon a Departmental request for samples, sufficient samples shall be submitted to permit performance of required tests. Approval of materials or products will depend upon compliance with the specifications and tests the Department may elect to perform.

PAVEMENT MARKERS, PERMANENT TYPE

Retroreflective With Abrasion Resistant Surface (ARS)

(traffic direction x marker width)

1. Apex, Model 921AR (4" x 4") and 828AR (3.1x4.5)
2. Ennis-Flint, Models 911 (4" x 4") and C80FH (3.1" x 4.5")
3. Ray-O-Lite, Models "AA" ARC II (4" x 4") and ARC Round Shoulder (4" x 4")
4. 3M Series 290 (3.5" x 4")
5. 3M Series 290 PSA
6. Glowlite, Inc. Model 988AR (4" x 4")

Retroreflective With Abrasion Resistant Surface (ARS)

(for recessed applications only)

1. Ray-O-Lite, Model 2002 (2" x 4.6")
 2. Ray-O-Lite, Model 2004 (2" x 4")*
 3. Ennis-Flint, Model 201.C40
- *For use only in 4.5 inch wide (older) recessed slots

Non-Reflective, 4-inch Round

1. Apex Universal (Ceramic)
2. Apex Universal, Models 929 (ABS) and 929PP (Polypropylene)
3. Glowlite, Inc. (Ceramic) and PP (Polypropylene)
4. Hi-Way Safety, Inc., Models P20-2000W and 2001Y (ABS)
5. Interstate Sales, "Diamond Back" (Polypropylene)
6. Novabrite Models Cdot (White) Cdot-y (Yellow), Ceramic
7. Novabrite Models Pdot-w (White) Pdot-y (Yellow), Polypropylene
8. Three D Traffic Works TD10000 (ABS), TD10500 (Polypropylene)
9. Ray-O-Lite, Ray-O-Dot (Polypropylene)

PAVEMENT MARKERS, TEMPORARY TYPE

Temporary Markers For Long Term Day/Night Use (180 days or less)

1. Vega Molded Products "Temporary Road Marker" (3" x 4")
2. Pexco LLC, Halftrack model 25, 26 and 35

Temporary Markers For Short Term Day/Night Use (14 days or less)

(For seal coat or chip seal applications, clear protective covers are required)

1. Apex Universal, Model 932, 932HH
2. Pexco LLC, Models T.O.M., T.R.P.M., and "HH" (High Heat)
3. Hi-Way Safety, Inc., Model 1280/1281
4. Glowlite, Inc., Model 932

STRIPING AND PAVEMENT MARKING MATERIAL

Permanent Traffic Striping and Pavement Marking Tape

1. Advanced Traffic Marking, Series 300 and 400
2. Brite-Line, Series 1000

3. Brite-Line, "DeltaLine XRP"
4. Swarco Industries, "Director 60"
5. 3M, "Stamark" Series 380 and 270 ES

Temporary (Removable) Striping and Pavement Marking Tape (180 days or less)

1. Advanced Traffic Marking, Series 200
2. Brite-Line, "Series 100", "Deltaline TWR"
3. Garlock Rubber Technologies, Series 2000
4. Tape 4, Aztec, Grade 102
5. Swarco Industries, "Director-2", "Director 2-Wet Reflective"
6. Trelleborg Industries, R140 Series
7. 3M Series 710
8. Advanced Traffic Marking Black "Hide-A-Line"
(Black Tape: for use only on Hot mix asphalt surfaces)
9. Brite-Line "BTR" Black Removable Tape
(Black Tape: for use only on Hot mix asphalt surfaces)
10. Trelleborg Industries, RB-140
(Black Tape: for use only on Hot mix asphalt surfaces)

Preformed Thermoplastic (Heated in place)

1. Ennis-Flint "Hot Tape"
 2. Ennis-Flint "Premark"
 3. Ennis-Flint, "Flametape"
 4. Alta Traffic Solutions, "Alta All-Season", Series 100 (White Only)
 5. Swarco Preformed Thermoplastic, (White Only)
 6. Ozark Materials, Preformed Thermoplastic
 7. Potters Industries, "VisiTape"
 8. Geveko Markings, "Optamark"
- Ceramic Surfacing Laminate, 6" x 6"
1. Highway Ceramics, Inc.

CLASS 1 DELINEATORS

One Piece Drivable Flexible Type, 66 inch

1. Pexco LLC, "Flexi-Guide Models 400 and 566"
2. Carsonite, Curve-Flex CFRM-400
3. Carsonite, Roadmarker CRM-375
4. FlexStake, Model 654 TM
5. GreenLine Model CGD1-66
6. Ridan Composites LLC, Del-Mark Post

Special Use Type, 66 inch

1. Pexco LLC, Model FG 560 (with U-Channel base), FG 300 UR (with 2-inch square anchor)
2. Carsonite, "Survivor" (with 18-inch U-Channel base)
3. Carsonite, Roadmarker CRM-375 (with 18-inch U-Channel base)
4. FlexStake, Model 604

5. GreenLine Model CGD (with 18-inch U-Channel base)
6. Impact Recovery Model D36, with #105 Drivable Base
7. Safe-Hit with 8-inch pavement anchor (SH248-GP1)
8. Safe-Hit with 15-inch soil anchor (SH248-GP2) and with 18-inch soil anchor (SH248-GP3)
9. Safe-Hit RT 360 Post with Soil Mount Anchor (GPS)
10. Safe-Hit SQR-LOC, SH248SQR-12
11. Shur-Tite Products, Shur-Flex Drivable
12. Three D Traffic Works, Earthflex TD5500

Surface Mount Type, 48 inch

1. Bent Manufacturing Company, Masterflex Model MFEX 180-48
2. Carsonite, "Channelizer"
3. FlexStake, Models 704, 754 TM, and EB4
4. Impact Recovery Model D48, with #101 Fixed (Surface-Mount) Base
5. Three D Traffic Works "Channelflex" ID No. 522248W
6. Flexible Marker Support, Flexistiff Model C-9484
7. Safe-Hit, SH 248 SMR
8. New Direction Manufacturing, Model FTSM 48
9. Hi-way Safety, Inc, Model CFUR48
10. Shur-Tite Products, Shur-Flex
11. Pexco LLC, Flexi-Guide Models FG348PE, FG348UR and FG348EFX

CHANNELIZERS

Surface Mount Type, 36 inch

1. Bent Manufacturing Company, Masterflex Models MF-360-36 (Round) MF-180-36 (Flat) and MFEX 180—36
2. Pexco LLC, Flexi-Guide Models FG336PE, FG336UR and FG336EFX, City Post & City Post SM
3. Carsonite, "Super Duck" (Round SDR-336)
4. Carsonite, Model SDCF03601MB "Channelizer"
5. FlexStake, Models 703, 753 TM, and EB3
6. GreenLine, Model SMD-36
7. Hi-way Safety, Inc. "Channel Guide Channelizer" Model CGC36, CFUR36
8. Impact Recovery Model D36, with #101 Fixed (Surface-Mount) Base
9. Safe-Hit, Guide Post, Model SH236SMA and Dura-Post, Model SHL36SMA
10. Three D Traffic Works "Boomerang" 5200 Series
11. Flexible Marker Support, Flexistiff Model C-9484-36
12. Shur-Tite Products, Shur-Flex
13. New Direction Manufacturing, Model FTSM36

Lane Separation System

1. Pexco LLC, "Flexi-Guide (FG) 300 Curb System"
2. Qwick Kurb, "Klemmfix Guide System"
3. Dura-Curb System
4. Tuff Curb

5. FG 300 Turnpike Curb
6. Shur-Tite Products, SHUR-Curb, Model No. SF0200

CONICAL DELINEATORS, 42 inch

(For 28-inch Traffic Cones, see Standard Specifications)

1. Bent Manufacturing Company "T-Top", TDSC Series
2. Plastic Safety Systems "Navigator-42"
3. TrafFix Devices "Grabber"
4. Three D Traffic Works "Ringtop" TD7000, ID No. 742143
5. Three D Traffic Works, TD7500
6. Work Area Protection Corp. C-42
7. Custom-Pak 4600 (Part No. 93005-0001)
8. Plasticade, Navicade, 650 RI

OBJECT MARKERS

Type "K", 18-inch

1. Pexco LLC, Model FG318PE
2. Carsonite, Model SMD 615
3. FlexStake, Model 701 KM
4. Safe-Hit, Model SH718SMA
5. Impact Recovery Systems, Model 282-K
6. Hi-way Safety, Inc, Model CFURK
7. Shur-Tite Products, Shur-Flex Drivable

Type "Q" Object Markers, 24 inch

1. Bent Manufacturing "Masterflex" Model MF-360-24
2. Pexco LLC, Model FG324PE
3. Carsonite, "Channelizer"
4. FlexStake, Model 701KM
5. Safe-Hit, Models SH824SMA_WA and SH824GP3_WA
6. Three D Traffic Works ID No. 531702W and TD 5200
7. Three D Traffic Works ID No. 520896W
8. Safe-Hit, Dura-Post SHLQ-24"
9. Flexible Marker Support, IMC 9484-24
10. Impact Recovery Systems, Model 282 -Q
11. Hi-way Safety, Inc, Model CFURQ

CONCRETE BARRIER MARKERS AND TEMPORARY RAILING (TYPE K) REFLECTORS

Impactable Type

1. ARTUK, "FB"
2. Pexco LLC, Models PCBM-12 and PCBM-T12, PCBM 912, Hi Viz Flex Tab
3. Duraflex Corp., "Flexx 2020" and "Electriflexx"
4. Hi-Way Safety, Inc., Model GMKRM100

5. Plastic Safety Systems "BAM" Models OM-BARR and OM-BWAR
6. Three D Traffic Works "Roadguide" Model TD 9300
7. K-Cone Industries K-Cone and Klip Model 120T/K-Cone Model 1200T,
8. Retroflex, RF3N1

Non-Impactable Type

1. ARTUK, JD Series
2. Plastic Safety Systems "BAM" Models OM-BITARW and OM-BITARA
3. Vega Molded Products, Models GBM and JD
4. Plastic Vacuum Forming, "Cap-It C400"
5. Irwin Hodson Co., Barrier Traffic Reflector 5 and A Shape HTR

METAL BEAM GUARD RAIL POST MARKERS

(For use to the left of traffic)

1. Pexco LLC, "Mini" (3" x 10"), I-Flex
2. Creative Building Products, "Dura-Bull, Model 11201"
3. Duraflex Corp., "Railrider"
4. Plastic Vacuum Forming, "Cap-It C300"
5. Irwin Hodson Co., Barrier Traffic Reflector

CONCRETE BARRIER DELINEATORS, 16-inch

(For use to the right of traffic)

1. Pexco LLC, Model PCBM T-16
2. Safe-Hit, Model SH216RBM
3. Three D Traffic Works "Roadguide" Model 9400

CONCRETE BARRIER-MOUNTED MINI-DRUM (10" x 14" x 22")

1. Stinson Equipment Company "SaddleMarker"

GUARD RAILING DELINEATOR

(Place top of reflective element at 48 inches above plane of roadway)

Wood Post Type, 27 inch

1. Pexco LLC, FG 427 and FG 527
2. Carsonite, Model 427
3. FlexStake, Model 102 GR
4. GreenLine GRD 27
5. Safe-Hit, Model SH227GRD
6. Three D Traffic Works "Guardflex" TD9100
7. New Directions Mfg., NDM27
8. Shur-Tite Products, Shur-Tite Flat Mount
9. Glasforms, Hiway-Flex, GR-27-00
10. Impact Recovery Systems, 200-GRP

Barrier, Guardrail Visibility Enhancement

1. UltraGuard Safety System, Potters Industries, Inc.
2. Worldwide Safety and Irwin Hodson, Monarch Butterfly Reflective Device (MBG only)
3. 3M, Linear Delineation System, Series 340
4. Pexco LLC, Butterfly-Style Glue-on (MGB only)

Steel Post Type

1. Carsonite, Model CFGR-327

RETROREFLECTIVE SHEETING

Channelizers, Barrier Markers, and Delineators

1. Avery Dennison T-6500 Series, (For rigid substrate devices only)
2. Avery Dennison WR-7100 Series and WR-6100 Series
3. Nippon Carbide Industries, Flexible Ultralite Grade (ULG) II
5. Orafol, AC-1000 Acrylic
6. Orafol, AP-1000 Metalized Polyester
7. Orafol, Conformalight, AR-1000 Abrasion Resistant Coating
8. 3M, High Intensity, Series 3310, Series 3910 and 3914

Traffic Cones, 4-inch and 6-inch Sleeves

1. Nippon Carbide Industries, Flexible Ultralite Grade (ULG) II
2. Orafol, Vinyl, "Conformalight", C85
3. 3M Series 3840, Series 3340
4. Avery Dennison S-9000C

Drums

1. Avery Dennison WR-6100 series
2. Nippon Carbide Industries, Flexible Ultralite Grade (ULG) II
3. Orafol, "Conformalight", "Super High Intensity" or "High Impact Drum Sheeting"
4. 3M Series 3810, Series 3310, Series 3910 and 3914

Barricade Sheeting:

ASTM D 4956 Type I,

1. Nippon Carbide Industries, CN8117
2. Avery Dennison, W 1100 series
3. 3M Series CW 44

Type II

4. Avery Dennison, W-2100 Series

Type III

5. Aura Optical Systems, Aura 150

Type IV

6. 3M Series 3334/3336

Vertical Clearance Signs: Structure Mounted

1. 3M Model 4081, Diamond Grade DG3, Fluorescent Yellow

Signs: Type II, Medium-High-Intensity (Typically Enclosed Lens, Glass-Bead Element)

1. Avery Dennison, T-2500 Series
2. Nippon Carbide Industries, Nikkalite 18000

Signs: Type III, High-Intensity (Typically Encapsulated Glass-Bead Element)

1. Avery Dennison, T-5500A and T-6500 Series
2. Nippon Carbide Industries, Nikkalite Brand Ultralite Grade II
3. 3M 3870 and 3930 Series
4. Changzhou Hua R Sheng, Series TM 1200
5. Orafol, Oralite Series 5800

Signs: Type IV, High-Intensity (Typically Unmetallized Microprismatic Element)

1. Avery Dennison, T-6500 Series
2. Nippon Carbide Industries, Crystal Grade, 94000 Series
3. Nippon Carbide Industries, Model No. 94847 Fluorescent Orange
4. 3M Series 3930 and Series 3924S
5. Orafol, Oralite Series 5900 and Series 5930 Fluorescent Orange

Signs: Type VI, Elastomeric (Roll-Up) High-Intensity, without Adhesive

1. Avery Dennison, WU-6014
2. Novabrite LLC, "Econobrite"
3. Orafol "Vinyl"
4. Orafol "SuperBright"
5. Orafol "Marathon"
6. 3M Series RS20, RS60, RS64I

Signs: Type VIII, Super-High-Intensity (Typically Unmetallized Microprismatic Element)

1. Avery Dennison, T-7500 Series
2. Avery Dennison, T-7511 Fluorescent Yellow
3. Avery Dennison, T-7513 Fluorescent Yellow Green
4. Avery Dennison, W-7514 Fluorescent Orange
5. Nippon Carbide Industries, Nikkalite Crystal Grade Series 92800
6. Nippon Carbide Industries, Nikkalite Crystal Grade Model 92847 Fluorescent Orange
7. Nippon Carbide Industries, Nikkalite Crystal Grade Model 92844 Fluorescent Yellow/Green
8. 3M Series 3940
9. 3M Series 3924S Fluorescent Orange
10. 3M Series 3921 Fluorescent Yellow
11. 3M Series 3923 Fluorescent Yellow Green

Signs: Type IX, Very-High-Intensity (Typically Unmetallized Microprismatic Element)

1. 3M VIP Series 3981 Diamond Grade Fluorescent Yellow
2. 3M VIP Series 3983 Diamond Grade Fluorescent Yellow/Green
3. 3M VIP Series 3990 Diamond Grade

4. Avery Dennison T-9500 Series
5. Avery Dennison, T9513, Fluorescent Yellow Green
6. Avery Dennison, W9514, Fluorescent Orange
7. Avery Dennison, T-9511 Fluorescent Yellow
8. Orafol, Oralite 5930, Fluorescent Orange

Signs: Type XI, Very High Intensity (Typically Unmetallized Microprismatic Element)

- 1 3M Diamond Grade, DG3, Series 4000
2. 3M Diamond Grade, DG3, Series 4081, Fluorescent Yellow
3. 3M Diamond Grade, DG3, Series 4083, Fluorescent Yellow/Green
4. 3M Diamond Grade, DG3, Series 4084, Fluorescent Orange
5. Avery Dennison, OmniCube, T-11500 Series
6. Avery Dennison, OmniCube, T-11511, Fluorescent Yellow
7. Avery Dennison, OmniCube, T-11513, Fluorescent Yellow Green
8. Avery Dennison, OmniCube, W-11514 Fluorescent Orange

SPECIALTY SIGNS

1. Orafol "Endurance" Work Zone Sign (with Semi-Rigid Plastic Substrate)

ALTERNATIVE SIGN SUBSTRATES

Fiberglass Reinforced Plastic (FRP) and Expanded Foam PVC

1. Fiber-Brite (FRP)
2. Sequentia, "Polyplate" (FRP)
3. Intoplast Group "InteCel" (0.5 inch for Post-Mounted CZ Signs, 48-inch or less)(PVC)
4. EcoStrate Sign, Model Traffic 025

Aluminum Composite, Temporary Construction Signs and Permanent Signs up to 4 foot, 7 Inches

1. Alcan Composites "Dibond Material, 80 mils"
2. Mitsubishi Chemical America, Alpolic 350
3. Bone Safety Signs, Bone Light ACM (temporary construction signs only)
4. Kommerling, USA, KomAlu 3 mm

7 LEGAL RELATIONS AND RESPONSIBILITY TO THE PUBLIC

7-1.01 GENERAL

You must notify the County of weekly safety meetings 48 hours in advance and allow for County inspectors to attend the meetings.

7-1.03 PUBLIC CONVENIENCE

Attention is directed to Sections 7-1.03, "Public Convenience," 7-1.04, "Public Safety," and 12, "Temporary Traffic Control," of the Standard Specifications and to the section entitled Public

Safety elsewhere in these Special Provisions. Nothing in these Special Provisions shall be construed as relieving the Contractor from his responsibility as provided in said Sections 7-1.03, 7-1.04, and 12 Temporary Traffic Controls.

7-1.04 PUBLIC SAFETY

The Contractor shall install temporary railing (Type K) between a lane open to public traffic and an excavation, obstacle, or storage area when the following conditions exist:

1. Excavations—The near edge of the excavation is 12 feet or less from the edge of the lane, except:
 - a. Excavations covered with sheet steel or concrete covers of adequate thickness to prevent accidental entry by traffic or the public.
 - b. Excavations less than one foot deep.
 - c. Trenches less than one foot deep.
 - d. Excavations parallel to the lane for the purpose of pavement widening or reconstruction. Excavations which are limited to 2" vertical, outside of the existing traveled way may be left overnight, but must be filled to grade the following day.
 - e. Excavations in side slopes, where the slope is steeper than 4:1 (horizontal: vertical).
 - f. Excavations protected by existing barrier or railing.

All excavations within the traveled way must be made flush with the existing surface prior to opening a closure. Edgeline obliterated during widening must be replaced with temporary delineation and maintained until a new surface treatment is installed.

2. Temporarily Unprotected Permanent Obstacles—The work includes the installation of a fixed obstacle together with a protective system, such as sign structure together with protective railing, and the Contractor elects to install the obstacle prior to installing the protective system; or the Contractor, for the Contractor's convenience and with permission of the Engineer, removes a portion of an existing protective railing at an obstacle and does not replace such railing complete in place during the same day.
3. Storage Area—Material or equipment is stored within 12 feet of the lane and the storage is not otherwise prohibited by the provisions of the Standard Specifications and these Special Provisions.

The approach end of temporary railing (Type K), installed in conformance with the provisions in this Section, "Public Safety" and in Section 7-1.04, "Public Safety" of the Standard Specifications, shall be offset a minimum of 15 feet from the edge of the traffic lane open to public traffic. The temporary railing shall be installed on a skew toward the edge of the traffic lane of not more than one foot transversely to 10 feet longitudinally with respect to the edge of the traffic lane. If the 15 foot minimum offset cannot be achieved, the temporary railing shall be installed on the 10 to 1 skew to obtain the maximum available offset between the approach end of the railing and the edge of the traffic lane, and an array of temporary crash cushion modules shall be installed at the approach end of the temporary railing.

Except for installing, maintaining and removing traffic control devices, whenever work is performed, or equipment is operated in the following work areas, the Contractor shall close the adjacent traffic lane unless otherwise provided in the Standard Specifications and these Special Provisions:

Approach Speed of Public Traffic (Posted Limit)	Work Areas
Over 45 Miles Per Hour	Within 6 feet of a traffic lane but not on a traffic lane
35 to 45 Miles Per Hour	Within 3 feet of a traffic lane but not on a traffic lane

The lane closure provisions of this section shall not apply if the work area is protected by a permanent or temporary railing or barrier.

When traffic cones or delineators are used to delineate a temporary edge of a traffic lane, the line of cones or delineators shall be considered to be the edge of the traffic lane, however, the Contractor shall not reduce the width of an existing lane to less than 10 feet without written approval from the Engineer.

When work is not in progress on a trench or other excavation that required closure of an adjacent lane, the traffic cones or portable delineators used for the lane closure shall be placed off of and adjacent to the edge of the traveled way. The spacing of the cones or delineators shall be not more than the spacing used for the lane closure.

Suspended loads or equipment shall not be moved nor positioned over public traffic or pedestrians.

Full compensation for conforming to the requirements in this section "Public Safety", including furnishing and installing temporary railing (Type K) and temporary crash cushion modules, shall be considered as included in the contract prices paid for the various items of work involved and no additional compensation will be allowed therefore.

The Contractor shall be aware that some areas in Solano County are subject to flooding from time to time. The project jobsite may be such an area. The Contractor shall perform all investigations it deems necessary to inform itself of the potential of the jobsite to flood. No additional compensation shall be provided to the Contractor for any delays or damages suffered by the Contractor as a result of flooding of the jobsite, or of any other areas in Solano County.

The Contractor shall be aware that from time to time individuals, private entities, and public agencies release water into, or impound water in, various ditches and creeks in Solano County. The project jobsite may contain such ditches and creeks. The Contractor shall perform all investigations it deems necessary to inform itself whether such water releases or impoundments may occur which could affect the jobsite. The Contractor shall take all necessary actions to protect the project work from such water releases or impoundments. No additional compensation shall be provided to the Contractor for any delays or damages suffered by the Contractor as a result of water releases or impoundments which affect the jobsite. Full compensation for protecting the project work from such water releases or impoundment shall be considered as included in the

various contract items of work, and no additional compensation shall be made therefore.

7-1.06 INSURANCE

7-1.06A General

Without limiting the Contractor's obligation to indemnify the County of Solano, the Contractor shall maintain and keep in force during the term of this Agreement the following insurances:

1. Bodily Injury and Property Insurance for all activities of the Contractor (and its subcontractors) arising out of or in connection with this Agreement, written on a Commercial General Liability form including, but not limited to, premises and operations, independent contractors, products and completed operations, contractual liability and personal injury, in an amount no less than **Five Million Dollars (\$5,000,000)** combined single limit for each occurrence.
2. Automobile Liability Insurance covering bodily injury and property damage for all activities of the Contractor arising out of or in connection with this Agreement, including coverage for owned, hired, and non-owned vehicles, in an amount no less than **One Million Dollars (\$1,000,000)** combined single limit for each occurrence.
3. Each said commercial general liability and automobile liability insurance policy shall be endorsed with the following specific language:
 - a. The County of Solano, its officers, agents and employees, are named as additional insured for all liability arising out of the operations by or on behalf of the named insured in the performance of this Agreement.
 - b. The inclusion of more than one insured shall not operate to impair the rights of one insured against another insured, and the coverage's afforded shall apply as though separate policies had been issued to each insured.
 - c. The insurance provided is primary and no insurance held or owned by the County of Solano shall be called upon to contribute to a loss.
 - d. If Contractor maintains higher limits than the minimums shown above, County is entitled to coverage for the higher limits maintained by Contractor.
 - e. The coverage provided by this policy shall not be reduced or canceled without 30 days written notice given to the County of Solano.
4. Prior to commencement of any work under this contract, the Contractor shall provide proof of required insurance to the Engineer.
5. Workers' Compensation insurance as required by the Labor Code of the State of California, for Contractor and employees of Contractor shall be provided by Contractor. All Workers' Compensation policies shall be endorsed with the following specific languages: "This policy shall not be canceled or materially changed without first giving 30 days prior notice to Solano County in writing."

8 PROSECUTION AND PROGRESS

8-1.01 GENERAL

Time is of the essence in completing the work under this contract.

8-1.02 SCHEDULE

8-1.02B Level II Critical Path Method Schedule

8-1.02B(1) General

Prior to beginning work, a progress schedule will be provided to Solano County's Construction Engineer for the duration of the construction.

8-1.03 PRE-CONSTRUCTION CONFERENCE

Prior to the issuance of the Notice to Proceed, a Pre-Construction Conference will be held at the office of the Department of Resource Management for the purpose of discussing with the Contractor the scope of work, contract drawings, Specifications, existing conditions, materials to be ordered, equipment to be used, and all essential matters pertaining to the prosecution of and the satisfactory completion of the project as required. The Contractor's representative at this conference shall include all major superintendents for the work and may include major subcontractors.

8-1.04 START OF JOB SITE ACTIVITIES

8-1.04B Standard Start

Section 8-1.04B, "Standard Start," of the Standard Specifications is amended to read:

The County will issue a formal written "Notice to Proceed," after the Contract has been approved, within 60 calendar days after the bid has been awarded. The Contractor shall not begin work within the County right-of-way until they have received a County issued Notice to Proceed. Within ten working days after issuance of Notice to Proceed, the Contractor shall begin to prosecute the work. The work under this contract shall be completed within

60 WORKING DAYS

8-1.10 LIQUIDATED DAMAGES

8-1.10A General

The liquidated damages amount prescribed in the specifications, to be paid to the County of Solano or to be deducted from any payments due or to become due the Contractor for each day's delay in completing the whole or any specified portion of the work beyond the time allowed in the specifications.

Contractor shall pay to County of Solano the sum of \$4,800 per day, for each and every calendar day's delay in finishing the work in excess of the number of working days prescribed above.

9 PAYMENT

9-1.01 GENERAL

Attention is directed to Section 9-1.16, "Progress Payments" and 9-1.17, "Payment After Contract Acceptance" of the Standard Specifications and these Special Provisions.

For the purpose of making partial payments pursuant to Section 9-1.16, "Progress Payments" of the Standard Specifications, the amount set forth for the contract items of work hereinafter listed shall be deemed to be the maximum value of said contract item of work which will be recognized for progress payment purposes: **NONE**.

After acceptance of the contract pursuant to Section 5-1.46, "Final Inspection and Contract Acceptance" of the Standard Specifications, the amount, if any, payable for a contract item of work in excess of the maximum value for progress payment purposes hereinabove listed for said item, will be included for payment in the first estimate made after acceptance of the contract.

No partial payment will be made for any materials on hand which are furnished but not incorporated in the work.

9-1.16 PROGRESS PAYMENTS

9-1.16A General

A prime contractor or subcontractor shall pay any subcontractor not later than 10 days of receipt of each progress payment in accordance with the provision in section 7108.5 of the California Business and Professions Code concerning prompt payment to subcontractors. The 10 days is applicable unless a longer period is agreed to in writing. Any delay or postponement of payment over 30 days may take place only for good cause and with the agency's prior written approval. Any violation of section 7108.5 shall subject the violating contractor or subcontractor to the penalties, sanctions and other remedies of that section. This requirement shall not be construed to limit or impair any contractual, administrative or judicial remedies otherwise available to the Contractor or subcontractor in the event of a dispute involving late payment or nonpayment by the prime contractor, deficient subcontract performance, or noncompliance by a subcontractor. This provision applies to both DBE and non-DBE subcontractors.

9-1.17 PAYMENT AFTER CONTRACT ACCEPTANCE

9-1.17A General

Section 9-1.17, "Payment After Contract Acceptance," of the Standard Specifications is amended to read:

After the work has been completed satisfactorily as determined by the Engineer and as provided in Section 5-1.46, "Final Inspection and Contract Acceptance", payments will be made to the Contractor subject to the provisions in this Section 9-1.17.

Section 9-1.17B, "Payment Before Final Estimate," of the Standard Specifications is amended to read:

After the work has been completed as determined by the Engineer, he will make an estimate of the total amount of work done under the contract and the County will make a final monthly payment pending issuance of the proposed final estimate. The County will pay the balance found to be due after deduction of all previous payments, all amounts to be kept or retained under the provisions of the contract, and such further amounts that the Engineer determines to be necessary pending issuance of the proposed final estimate and payment.

The following is added to Section 9-1.17(D)(2)(b) "Overhead Claims"

Overhead costs may not be claimed or recovered on the basis of any 'Eichleay' formula, or 'Total Cost' recovery formula.

Section 9-1.17D (3) "Final Payment and Claims," of the Standard Specifications is amended to read:

After acceptance of the work by the Director, the Engineer will make a proposed final estimate in writing of the total amount payable to the Contractor, including therein an itemization of said amount, segregated as to contract item quantities, extra work and any other basis for payment, and shall also show therein all deductions made or to be made for prior payments and amounts to be kept or retained under the provisions of the contract. All prior estimates and payments shall be subject to correction in the proposed final estimate. The Contractor shall submit written approval of the proposed final estimate, or a written statement of all claims arising under or by virtue of the contract, so that the Engineer receives such written approval or statement of claims no later than close of business 30 days after receiving the proposed final estimate. If the thirtieth day falls on a Saturday, Sunday or legal holiday, then receipt of such written approval or statement of claims by the Engineer shall not be later than close of business of the next business day. No claim will be considered that was not included in the written statement of claims, nor will any claim be allowed as to which a notice or protest is required under the provisions in Sections 4-1.05, "Changes and Extra Work"; 8-1.05, "Time"; 8-1.10, "Liquidated Damages"; 4-1.06, "Differing Site Conditions"; 5-1.36, "Property and Facility Preservation"; 5-1.36D, "Non-highway Facilities"; and 5-1.43, "Potential Claims and Dispute Resolution," unless the Contractor has complied with the notice or protest requirements in said sections.

On the Contractor's approval, or if the Contractor files no claim within the period of 30 days, the Engineer shall make and issue his final estimate in writing and will recommend to the Board of Supervisors that it formally accepts the contract. In no event shall final payment be made in less than thirty days after completion of work and the formal acceptance of the contract by the Board of Supervisors. Such final estimate and payment shall be conclusive and binding against both parties to the contract on all questions relating to the amount of work done and the compensation payable, except as otherwise provided in Sections 5-1.27, "Records," and 9-1.21, "Clerical Errors."

If the Contractor within the specified period of 30 days files claims, the Engineer will issue a semifinal estimate in accordance with the proposed final estimate submitted to the Contractor and within 30 days thereafter the County will pay the sum so found to be due. The semifinal estimate and payment shall be conclusive and binding against both parties to the contract on all questions relating to the amount of work done and the compensation payable therefore, except insofar as affected by the claims filed within the time and in the manner required hereunder and except as otherwise provided in Sections 5-1.27, "Records," and 9-1.21, "Clerical Errors."

Claims filed by the Contractor shall be in sufficient detail to enable the Engineer to ascertain the basis and amount of said claims. If additional information or details are required by the Engineer to determine the basis and amount of said claims, the Contractor shall furnish such further information or details so that the information or details are received by the Engineer no later than the fifteenth day after receipt of the written request from the Engineer. If the fifteenth day falls on a Saturday, Sunday or legal holiday, then receipt of such information or details by the Engineer shall not be later than close of business of the next business day. Failure to submit such information and details to the Engineer within the time specified will be sufficient cause for denying the claim.

The Contractor shall keep full and complete records of the costs and additional time incurred for any work for which a claim for additional compensation is made. The Engineer or any designated claim investigator or auditor shall have access to those records and any other records as may be required by the Engineer to determine the facts or contentions involved in the claims. Failure to permit access to such records shall be sufficient cause for denying the claims.

Claims submitted by the Contractor shall be accompanied by a notarized certificate containing the following language:

Under the penalty of law for perjury or falsification and with specific reference to the California False Claims Act, Government Code section 12650 et. seq., the undersigned,

(name)

(title)
of

(company)

certifies that the claim for the additional compensation and time, if any, made for the work on this contract is a true statement of the actual costs incurred and time sought, and is fully documented and supported under the contract between parties.

State of California
County of _____

Subscribed and sworn to (or affirmed) before me on this _____ day

of _____, 20 __, by _____, proved to me on the basis of satisfactory evidence to be the person(s) who appeared before me.

Seal

Signature

Failure to submit the notarized certificate will be sufficient cause for denying the claim.

Any claim for overhead type expenses or costs, in addition to being certified as stated above, shall be supported by an audit report of an independent Certified Public Accountant. Any such overhead claim shall also be subject to audit by the County at its discretion.

Any costs or expenses incurred by the County in reviewing or auditing any claims that are not supported by the Contractor's cost accounting or other records shall be deemed to be damages incurred by the County within the meaning of the California False Claims Act.

The Director of Resource Management will make the final determination of any claims which remain in dispute after completion of claim review by the Engineer. A board or person designated by said Director will review such claims and make a written recommendation thereon to the Director. The Contractor may meet with the review board or person to make a presentation in support of such claims.

Upon final determination of the claims, the Engineer shall then make and issue his final estimate in writing and will recommend to the Board of Supervisors that they formally accept the contract. In no event shall final payment be made in less than thirty days after completion of work and the formal acceptance of the contract by the Board of Supervisors. Such final estimate and payment thereon shall be conclusive and binding against both parties to the contract on all questions relating to the amount of work done and the compensation payable, except as otherwise provided in Sections 5-1.27, "Records," and 9-1.21, "Clerical Errors."

THIS PAGE INTENTIONALLY LEFT BLANK

10 GENERAL

10-1.01 GENERAL

10-1.02 WORK SEQUENCING

10-1.02A General

Order of work shall conform to the provisions in these Special Provisions.

Contractor shall have their Traffic Control Plan approved prior to the beginning of road construction work.

The Contractor shall contact and coordinate with PG&E before working in the area where gas lines crosses Lewis Road at approximately Station 19+50. These lines must be potholed on either side of the roadway or as required by PG&E Standby. Depending on the depth of the gas lines, there may be limitation to the type of equipment that can be used.

Contractor shall submit for Engineer's acceptance, a Stormwater Pollution Prevention Plan (SWPPP) prior to the start of any ground disturbing activities. The Contractor may commence ground disturbing activities after the Engineer has reviewed and accepted the SWPPP(s).

Attention is directed to Section 7-1.03, "Public Convenience," Section 7-1.04, "Public Safety"; and Section 12-4, "Maintaining Traffic" of the Standard Specifications and these Special Provisions.

10-5 DUST CONTROL

Attention is directed in the prevention and alleviation of dust by applying water, a dust palliative under Section 18, "Dust Palliatives," of the Standard Specifications and these Special Provisions.

10-6 WATERING

The Contractor shall develop a water supply to furnish and apply water. Water may be potable or non-potable. Non-potable water must be either recycled water or non-potable water developed from other sources.

Non-potable water supply, tanks, water trucks, and other conveyances of non-potable water must be labeled Non-potable Water / Do Not Drink. Each water storage tank or water truck must be equipped with positive shut-off valves.

For compacting material, base and surface material and for dust control, apply water with equipment that will apply it uniformly.

Full compensation for conforming to the requirements of this section shall be considered as included in the prices paid for the various contract items of work involved and no additional compensation will be allowed, therefore.

12 TEMPORARY TRAFFIC CONTROL

12-1 GENERAL

12-1.01 GENERAL

Attention is directed to Section 7-1.03 "Public Convenience," Section 7-1.04, "Public Safety," and Section 12 "Temporary Traffic Control," of the Standard Specifications and to the section entitled Public Safety elsewhere in these Special Provisions. Nothing in these Special Provisions shall be construed as relieving the Contractor from his responsibility as provided in said Sections 7-1.03 and 7-1.04.

The full width of the traveled way shall be open for use by public traffic on Saturdays, Sundays, and County holidays and when construction operations are not actively in progress.

Unless approved by the Engineer, not more than one stationary lane closure will be allowed at one time.

The lane closure provisions of this section shall not apply if the work area is protected by a permanent or temporary railing or barrier.

When traffic cones or delineators are used to delineate a temporary edge of a traffic lane, the line of cones or delineators shall be considered to be the edge of the traffic lane; however, the Contractor shall not reduce the width of an existing lane to less than 10 ft. without written approval from the Engineer.

When work is not in progress on a trench or other excavation that required closure of an adjacent lane, the traffic cones or portable delineators used for the lane closure shall be placed off of and adjacent to the edge of the traveled way. The spacing of the cones or delineators shall be not more than the spacing used for the lane closure.

Local authorities shall be notified at least 5 business days before work begins. The Contractor shall cooperate with local authorities to handle traffic through the work area and shall arrange to keep the work area clear of parked vehicles.

Personal vehicles of the Contractor's employees shall not be parked on the traveled way closed to public traffic.

When work vehicles or equipment is parked on the shoulder within 8 feet of a traffic lane, the shoulder area shall be closed in accordance with the Standard Plans.

A minimum of one paved traffic lane, not less than 10 feet wide, shall be open for use by public traffic.

12-1.04 PAYMENT

County has determined the cost of furnishing flaggers including transportation using Force Account Methods. County will pay the cost at the rate as shown in the bid schedule. Flagging is from the time that the roadway goes under control of the Contractor's flaggers, until the time that the roadway goes off of the control of the Contractor's flaggers. This does not include set-up or take-down, as those costs shall be included in Traffic Control System for Lane Closure.

Flagging shall be paid in accordance with the Special Provisions as shown above. The Contractor will be paid at the listed unit price for these items. The Estimated Quantity is for bid purposes only. Payment will be based upon actual hours used. Unit price adjustment resulting from a change of more than 25% does not apply to these items.

Flagging required for survey staking discussed in 5-1.26 Construction Surveys will be paid for in accordance with this section.

12-3 TEMPORARY TRAFFIC CONTROL DEVICES

12-3.11 CONSTRUCTION AREA SIGNS

12-3.11A General

12-3.11A(1) Summary

Construction area signs for temporary traffic control shall be furnished, installed, maintained, and removed when no longer required in conformance with the provisions in Section 12, "Temporary Traffic Control," of the Standard Specifications and these special provisions. **Construction Area Signs must be installed prior to any groundbreaking activities including paving, edge widening, etc. Dates must be lettered on sign.**

12-3.11B Materials

12-3.11B(1) General

Attention is directed to the provisions in "Prequalified and Tested Signing and Delineation Materials" of these special provisions. Type II retroreflective sheeting shall not be used on construction area sign panels. Type III, IV, VII, VIII, or IX retroreflective sheeting shall be used for stationary mounted construction area sign panels.

Unless otherwise shown on the plans or specified in these special provisions, the color of construction warning and guide signs shall have black legend and border on orange background except W10-1 or W47(CA) (Highway-Rail Grade Crossing Advance Warning) sign shall have black legend and border on yellow background.

12-3.11C Construction

12-3.11C(1) General

The Contractor shall notify the appropriate regional notification center for operators of subsurface installations at least three (3) working days, but not more than fourteen (14) calendar days, prior to commencing excavation for construction area sign posts. The regional notification centers include, but are not limited to, Solano County Public Works Operations at (707) 421-6055.

Excavations required to install construction area signs shall be performed by hand methods without the use of power equipment, except that power equipment may be used if it is determined there are no utility facilities in the area of the proposed post holes.

Construction area signs placed within 15 feet from the edge of the travel way shall be mounted on stationary mounted sign supports as specified in "Construction Area Traffic Control Devices" of these special provisions.

The term "Construction Area Signs" shall also include temporary object markers required for the direction of public traffic through or around the work during construction. Object markers listed or designed on the plans as construction area signs shall be considered to be signs and shall be furnished, erected, maintained, and removed by the Contractor in the same manners specified for construction area signs and the following:

Object markers shall be stationary mounted on wood or metal posts in accordance with the details shown on the plans and the requirements in Section 82, "Markers and Delineators," of the Standard Specifications.

12-3.11D Payment

The contract bid unit price paid per Lump Sum for Construction Area Signs includes full compensation for furnishing, installation, and maintenance of the Construction Area Sign during road under construction and road closure period as shown in the Contract Plans.

12-4 MAINTAINING TRAFFIC

12-4.02 TRAFFIC CONTROL SYSTEMS

12-4.02A General

A traffic control system shall consist of closing traffic lanes in conformance with the details shown on the plans, the provisions in Section 12, "Temporary Traffic Control," of the Standard Specifications, the provisions under Section 7-1.03, "Public Convenience," Section 7-1.04, "Public Safety," Section 12-3.11, "Construction Area Signs," and Section 12-4, "Maintaining Traffic," of the Standard Specifications and these Special Provisions.

The provisions in this section shall not relieve the Contractor from the responsibility to provide additional devices or take measures as may be necessary to comply with the provisions in Section 7-1.04, "Public Safety," of the Standard Specifications.

If components in the traffic control system are displaced or cease to operate or function as specified, from any cause, during the progress of the work, the Contractor shall immediately repair the components to the original condition or replace the components and shall restore the components to the original location.

12-4.02D Payment

The contract bid unit price paid per Lump Sums for Traffic Control System for Lane Closure shall include full compensation for maintenance of signage and barricades, gaining access to the site, and providing for public safety.

13 WATER POLLUTION CONTROL

13-1 GENERAL

13-1.01 GENERAL

13-1.01A General

Water pollution control work shall conform to the provisions in Section 7-1.11, "Federal Laws for Federal-Aid Contracts"; Section 13, "Water Pollution Control"; and Section 14, "Environmental Stewardship" of the Standard Specifications and these Special Provisions.

Submit the local project to the CA Waterboard SMARTS system. Link the project to Solano County's LRP, Pejman Mehrfar, user ID: **pmehrfar**

13-3 STORMWATER POLLUTION PREVENTION PLAN

13-3.04 PAYMENT

For a project with 60 original working days or less, the County pays for prepare stormwater pollution control plan as follows:

1. Total of 75 percent of the item total upon authorization of the SWPPP
2. Total of 100 percent of the item total upon Contract acceptance

For a project with more than 60 original working days, the County pays for prepare stormwater pollution prevention plan as follows:

1. Total of 50 percent of the item total upon authorization of the SWPPP
2. Total of 90 percent of the item total upon work completion
3. Total of 100 percent of the item total upon Contract acceptance

The County does not pay for the preparation, collection, laboratory analysis, and reporting of stormwater samples for nonvisible pollutants if WPC practices are not implemented before precipitation or if you fail to correct a WPC practice before precipitation.

The County pays:

1. \$500 for each authorized rain event action plan
2. \$2,000 for each authorized stormwater annual report

The County does not adjust the unit price for an increase or decrease in the quantity of:

1. Rain event action plan
2. Storm water sampling and analysis day
3. Storm water annual report

14 ENVIRONMENTAL STEWARDSHIP

14-8 NOISE AND VIBRATION

14-8.02 NOISE CONTROL

Noise control shall conform to the provisions in Section 14-8.02, "Noise Control," of the Standard Specifications and these Special Provisions. This requirement in no way relieves the Contractor from responsibility for complying with local ordinances regulating noise level.

Said noise level requirement shall apply to all equipment on the job or related to the job, including but not limited to trucks, transit mixers or transient equipment that may or may not be owned by the Contractor. The use of loud sound signals shall be avoided in favor of light warnings except those required by safety laws for the protection of personnel.

Full compensation for conforming to the requirements of this section shall be considered as included in the prices paid for the various contract items of work involved and no additional compensation will be allowed, therefore.

15 EXISTING FACILITIES

15-1.01 GENERAL

On Lewis Road, near STA 87+00, a driveway on the west side of the roadway has a concrete bag headwall that conflicts with the edge widening. Only the portion necessary for the widening shall be removed, while the rest may remain in place.

15-1.04 PAYMENT

The contract bid unit price paid by Each for Remove and Dispose Miscellaneous Facilities includes full compensation for the removal, disposal, backfill and clean up.

The contract bid unit price paid by Each for Potholing (Vactor Extraction) includes verifying the utilities depth and location including backfilling for utility lines. Backfill is required to be backfilled with 2 sack sand slurry within the new roadway, and within 3 feet of the new roadway. Pothole backfill greater than 3 feet from the new roadway is required to be compacted to 90% with fill material or sand.

The contract bid unit price paid per Square Foot for Remove and Dispose Concrete Driveway includes full compensation for sawcutting, removing 6 inches of material, and disposal.

DIVISION III EARTHWORK AND LANDSCAPE
17 GENERAL

17-2 CLEARING AND GRUBBING

17-2.04 PAYMENT

Clearing and Grubbing fully conforming to Section 17 of the Standard Specification will be paid at the contract bid unit price paid as a lump sum that encompasses the length of the project. Payment for Clearing and Grubbing includes removing debris from shoulder, brush removal, and any vegetation, tree trimming, hauling, site restoration, and clean up.

18 DUST PALLIATIVES

18-1.04 PAYMENT

Full compensation for conforming to the provisions of this section is considered as included in the prices paid for the various contract items of work involved and no additional compensation will be made therefore.

19 EARTHWORK

19-2 ROADWAY EXCAVATION

19-2.01 GENERAL

19-2.01A Summary

Ditch excavation consists of excavating the existing ditch parallel the roadway at a 2:1 slope to compensate for the shoulder backing that may impact the ditch channel flow.

19-2.04 PAYMENT

The contract bid unit price paid per Linear Foot for Ditch Excavation includes full compensation for excavation, compact earthen materials, off-site hauling of materials. And trim slopes as shown in the Contract Plans.

19-6 EMBANKMENT CONSTRUCTION

19-6.01 GENERAL

Surplus material relocated with-in the Right of Way as directed by the Engineer must be placed and trimmed to a consistent surface. Relocation of embankment material within the County ROW or used as shoulder backing will be paid under Embankment Construction and no additional compensation will be allowed thereafter.

A portion of Lewis Road's shoulder will need to be built up to accommodate the widening.

19-6.04 PAYMENT

The contract bid unit price paid by Cubic Yard for Embankment includes full compensation for the scarification of existing native material, the placement of backfill materials, watering, compaction, and final cut to accommodate the widening.

22 FINISHING ROADWAY

22-1.01 GENERAL

Finish Roadway shall consist of the work outlined in Section 22 of the Standard Specification. Finish Roadway shall also constitute the sweeping of the roadway upon completion, shoulder backing, and removal of signage, equipment, and excess material from the Right of Way.

22-1.04 PAYMENT

The contract bid unit price paid per Lump Sum for Finish Roadway includes full compensation for the work as describe upon and in Section 22 of the Standard Specifications and no further compensation will be provided.

DIVISION V SURFACINGS AND PAVEMENTS

39 ASPHALT CONCRETE

39-1 GENERAL

39-1.01 GENERAL

39-1.01A Summary

The asphalt binder mixed with aggregate for HMA Type A shall be Grade PG64-16. The aggregate for HMA Type A shall comply with ½" and ¾" grading for overlay.

HMA mix design will not include Liquid Antistrip Treatment, Aggregate Lime Treatment, or Warm Mix Asphalt Technology. Pavement Smoothness will be evaluated by the 12-foot straightedge specification in 39-3.04C (2).

The Contractor will prepare a Quality Control Plan to be submitted at least 5 working days before pavement operations begin.

39-1.01A (4)(f) Certifications

The contractor will supply Certificates of Compliance for the following:

- HMA
- Asphalt binder
- Asphalt modifier
- Reclaimed asphalt pavement (RAP)

39-2 HOT MIX ASPHALT

39-2.01 GENERAL

39-2.01A General

39-2.01A (3) Submittals

39-2.01A (3)(a) General

The only required submittal for HMA is the Job Mix Formula.

39-2.01A (3)(b) Job Mix Formula

The JMF is only required to contain the mix design documentation and the Safety Data Sheets for asphalt binder and supplemental fine aggregate except fines from dust collectors.

39-2.01A(4)(h)(viii) Density Cores

Take 4- or 6-inch diameter density cores at a minimum once per day when at least 100 tons of asphalt are placed. Take 1 density core for every 500 tons of HMA from random locations the Engineer selects. Take density cores in the Engineer's presence and backfill and compact holes with authorized material. Before submitting a density core, mark it with the density core's location and place it in a protective container.

39-2.01A(4)(i) Department Acceptance

Solano County's quality assurance sampling will be performed on the windrow in the presence of the Engineer and the Contractor. Sampling must be random and split with the Contractor's quality control. Sampling will occur once per day.

39-2.01A(4)(i)(ii) In-Place Density

Perform testing on the density cores taken from each 500 tons of HMA. The Engineer determines the percent of theoretical maximum density for each density core by determining the density core's density and dividing by the theoretical maximum density. Submit test results and copies of paperwork including worksheets used to determine the test results.

Perform nuclear gauge testing when a minimum of 100 tons of asphalt are placed. Nuclear gauge testing must be performed at least once per 100' per lane.

39-2.01C (3)(g) Geosynthetic Pavement Interlayer

No crack repair or sealing shall be performed prior to the installation of the Geosynthetic Pavement Interlayer.

39-2.01C (6) Widen Existing Pavement

39-2.01C (6)(a) Edge Widening

The Contractor shall construct edge widening as shown on the plans to a depth of 6", as specified in the Standard Specifications and these Special Provisions, and as directed by the Engineer.

The Contractor shall construct extra depth edge widening as shown on the plans to a depth of 3", as specified in the Standard Specifications and these Special Provisions, and as directed by the Engineer.

The edge widening areas shall consist of a 0.50-foot deep lift placed in two approximately equal lifts.

The Contractor shall widen the road to the appropriate widths. Edge widening constructed outside the limits shall not be measured nor paid for.

The Contractor shall remove existing asphalt concrete or PCC driveways where edge widening conflicts with existing driveways, as directed by the Engineer. Prior to the removal of the existing driveways, the Engineer shall outline where the existing driveway is to be cut on a neat line with a power-driven saw before pavement surface removal, or shall be removed with a tungsten-carbide-bit pavement grinder to the depth indicated.

Removed asphalt concrete or PCC shall become the property of the Contractor and shall be disposed of outside the highway right-of-way in accordance with the provisions in section 5-1.20B(4), "Contractor-Property Owner Agreement," of the Standard Specifications.

Earthwork shall comply with section 19, "Earthwork," of the Standard Specifications.

Excavated material can be used as shoulder backing material. All areas widened shall be shoulder backed. Shoulder backing is included in the price per square foot of edge widening.

HMA shall comply with Section 39, "Hot Mix Asphalt," of these Special Provisions.

39-2.01D Payment

Payment for quantity of ½" HMA (Type A) and ¾" HMA (Type A) is described in the Standard Specification. Full compensation for furnishing, placing and compacting HMA is included in the price per ton. Tack coat material and application is also included in the price per ton of HMA.

Full compensation for furnishing, placing and compacting HMA in miscellaneous areas including end edge tapes is include in the price per ton.

Full compensation for the preparation of the existing surface including sweeping and removal of striping markers is included in the price per ton.

The contract bid unit price paid per Lump Sum for Quality Control Plan includes full compensation for developing, sampling, testing, implementing, and reporting the tests required in Section 39-2.02A(4).

The contract bid unit price paid per Day for Nuclear Gauge Testing includes full compensation for a certified tester onsite for testing every 100 linear feet with a nuclear density gauge.

The contract bid unit price paid per Each for Data Cores includes full compensation for a field tester, equipment, transportation, testing, recording of results, and transmittal of results to the Engineer at the end of each overlay paving day.

39-3.04 COLD PLANING ASPHALT CONCRETE PAVEMENT

39-3.04A General

Schedule cold planing activities such that the pavement is cold paned, the HMA is placed, and the area is opened to traffic during the same work shift.

Cold planing asphalt concrete will consist of a conform grind of 3" at the bridge east of the landfill entrance, in advance of State Route 113, and at the landfill entrance.

39-3.04D Payment

The contract bid price paid per Square Foot for Cold Planing Asphalt Concrete Pavement includes full compensation for the excavation, removal, disposal, trucking, temporary traffic stripe, and markings.

39-3.05 REMOVE BASE AND SURFACING (BASE FAILURE REPAIRS – DIG OUTS)

39-3.05C Construction

Where base and surfacing are to be removed, sawcut or grind the area and remove surfacing and base to a depth of 6" below the grade of the existing surface. Backfill the excavated area with two (2) lifts of ½" HMA (Type A).

39-3.05D Payment

The contract bid price paid per Square Foot for Base Failure Repairs – Dig-Outs includes full compensation for sawcutting the area, removing the surface and base, disposing the excavated materials, and placing permanent surfacing of ¾" HMA (Type A) and compaction.

78 INCIDENTAL CONSTRUCTION

78-2 SURVEY MONUMENTS

78-2.02 MATERIALS

Install Monument Wells in conformance with the provision in Section 78-2, "Survey Monuments" and these Special Provisions.

Use two sack slurry or minor concrete below two inches from finished grade. Cement Slurry to conform to Section 90-2, "Minor Concrete" of the Standard Specifications.

Hot Mix Asphalt (1/2" Type A) shall be used for the top two inches.

78-2.04 PAYMENT

The contract bid unit price paid by Each for Monument Well includes auguring, furnishing and placement of concrete to finish grade, placement of approved rated box, placing HMA to top the concrete to finished grade, or adding black dye to concrete surface to match pavement color if requested by the Engineer, resetting and/or replacing approved box and/or concrete if monument wells were damaged by traffic.

78-21 RESETTING AND RELOCATING MAILBOXES

78-21.01 GENERAL

Relocate existing mailboxes where shown on the plans and where directed by the Engineer. Inspect the mailboxes prior to relocation and inform the Engineer of any damaged materials. Replace at your expense any material damaged, at any time.

Maintain mail Delivery to all mailboxes at all times. Cut the post and install the mailbox in 5-gallon weighted buckets to the height indicted in the mailbox installation detail. Place adjacent to the roadway in a manner that the mailperson may place the mail without exiting the vehicle.

For all relocated mailboxes, install on a new 4x4 wood post or posts. Reinstall posts in 8-inch diameter x 24-inch deep concreted holes.

78-21.04 PAYMENT

The contract bid unit price paid per Each for Relocate Mailbox includes full compensation for disposing of existing posts, mounts, and hardware; moving and maintaining the mailboxes (regardless of the number of moves required); and for furnishing new posts, planks, and hardware are considered as included in the contract unit price paid for Relocate Mailbox and no additional compensation will be allowed.

82 SIGNS AND MARKERS

82-1 GENERAL

82-1.01 GENERAL

82-1.01A Summary

Signs and markers shall conform to the provisions in Section 82, "Signs and Markers," of the Standard Specifications and these Special Provisions.

Retroreflective sheeting for metal and flexible target plates shall be the retroreflective sheeting designated for channelizers, markers, and delineators conforming to the requirements in ASTM Designation: D 4956-95 and in conformance with the provisions in "Prequalified and Tested Signing and Delineation Materials" of these Special Provisions.

82-3 ROADSIDE SIGNS

82-3.01 GENERAL

82-3.01A Summary

Furnished white signs must be ASTM Type VII or VIII.

Furnished yellow signs must be ASTM Type VII or VIII.

Advisory signs such as W3-1 (Stop Ahead), W1-7 (Thru-arrow) and OM1-3 (Object Marker) must be ASTM Type XI, fluorescent yellow.

Advisory signs such as W11-2 (Ped Xing) and/or other warning signs pertaining to pedestrian crossing must be ASTM Type XI, fluorescent yellow-green.

Stop sign must be ASTM Type XI.

Advance Turn Arrows (M5 series) and/or Directional (M6 series) auxiliary signs are to be a white arrow on a blue background instead of a black arrow on a white background when installed with evacuation route signs.

Border of street name (D3-1 signs) must be 0.375 inch.

Lettering on a post-mounted street name (D3-1 signs) will be composed of initial uppercase letter at least 6 inches in height and lowercase letters at least 4.5 inches in height.

Supplementary lettering to indicate the type of street (such as Street, Avenue, or Road) or the section of the city (such as NW) on the D3-1 and D3-1a signs may be in smaller lettering, composed of initial uppercase letters at least 3 inches in height and lowercase letters at least 2.25 inches in height. Conventional abbreviations (see Section 1A.15 of the CA MUTCD) may be used except for the street name itself.

Signs and markers shall conform to the provisions in Section 82, "Signs and Markers", of the Standard Specifications and these special provisions.

Retroreflective sheeting for metal and flexible target plates shall be the retroreflective sheeting designated for channelizers, markers, and delineators conforming to the requirements in ASTM Designation: D 4956-95 and in conformance with the provisions in "Prequalified and Tested Signing and Delineation Materials" of these special provisions.

82-3.04 PAYMENT

The contract unit price paid by Each for Culvert Marker shall include furnishing and installing the markers as designated in the Contract Plans and shown in the Standard Plans or as directed by the Engineer. This includes attachment components, metal posts, and underground location services for installation.

The contract bid unit price paid per Each for Roadside Sign is paid per post regardless of the number of sign panels on a post. Full compensation includes the sign panel, post, underground location services and installation at the location as determined in the field by the Engineer and as shown on the plans, as specified in the Standard Specification and these Special Provisions.

82-9 EXISTING ROADSIDE SIGNS AND MARKERS

82-9.01 GENERAL

Salvage roadside sign materials are to be given to the inspector on-site or must be delivery to the Solano County Corporation Yard at 3255 North Texas Street, Fairfield, CA.

Salvage roadside sign materials includes the sign panel, Telespar sign post, penetrator end unit, and any screws or nuts needed for the installation of the sign.

82-9.04 PAYMENT

The contract bid unit price paid per each for Remove and Salvage Roadside Sign is paid per post regardless of the number of sign panels on a post. Full compensation includes the cost of removal of the sign panel, and delivery of the sign panel, posts and components to Solano County.

84 MARKINGS

84-2 TRAFFIC STRIPES AND PAVEMENT MARKINGS

84-2.04 PAYMENT

The contract bid unit price paid per Linear Foot for Thermoplastic Traffic Stripe include material and placement of 4" or 6" stripe by each traffic stripe detail as shown on the plan, as specified in the Standard Specifications and these Special Provisions.

The contract bid unit price paid per Square Foot for Thermoplastic Markings includes all paint, tape, providing temporary pavement markings, removal of all temporary pavement markings, replacement of damaged markings, pavement surface preparation and any other work required to install pavement markings as shown on the plans, as specified in the Standard Specification and these Special Provisions.

90 CONCRETE

90-2 MINOR CONCRETE

90-2.01 GENERAL

90-2.01A Summary

Materials used in cast in place minor structures shall conform to the Standard Specifications. Minor Concrete includes concrete driveway.

All excavation will conform to Section 19-3.

90-2.04 PAYMENT

The contract bid unit price paid per Square Feet for Minor Concrete (concrete driveway) includes full compensation furnishing and installation of base materials, concrete, and rebars, setting forms, curing compounds, finish and disposal of excess material out of the County Right of Way.

92 ASPHALT BINDERS

92-1.01 GENERAL

92-1.01A Summary

Paint binder (tack coat) shall be applied to existing surfaces to be surfaced and between layers of asphalt concrete, except when eliminated by the Engineer.

Full compensation for applying paint binder (tack coat) shall be considered as included in the contract unit price paid for per ton of HMA and no additional compensation will be allowed therefore.

96 GEOSYNTHETICS

96-1.01 GENERAL

96-1.01A Summary


Geosynthetics Pavement Interlayer (Paving Fabric) will conform to sections 96-1.02J Paving Fabric. Paving Fabric is to be installed 6" from the edge of roadway and will be overlapped by 4" minimum. Geosynthetics Pavement Interlayer (Paving Fabric) are not to extend into taper and cold plane areas.

Geosynthetics pavement interlayer will not be placed in any areas to be cold plane or have a taper.

96-1.04 PAYMENT

The contract unit price paid by square yard for Geosynthetic Pavement Interlayer (Fabric) includes furnishing materials, tack coat, overlap, and installation.

TRAFFIC CONTROL SYSTEM FOR LANE CLOSURE ON TWO LANE CONVENTIONAL HIGHWAYS



END OF DOCUMENT

JAMES BEZEK
Director
(707) 784-6765

MATT TUGGLE
Public Works Manager
(707) 784-6765

CHRIS FERRUCCI
County Surveyor
(707) 784-6765

DEPARTMENT OF RESOURCE MANAGEMENT



**SOLANO
COUNTY**

675 Texas Street, Suite 5500
Fairfield, CA 94533-6342
(707) 784-6765
Fax (707) 784-4805

www.solanocounty.com

Public Works – Engineering Services Division

May 6th, 2025

**COUNTY OF SOLANO COUNTY
STATE OF CALIFORNIA**

**NOTICE TO BIDDERS, BID FORM, SPECIAL PROVISIONS, AGREEMENT AND
RELATED CONTRACT DOCUMENTS
FOR CONSTRUCTION OF**

PAVING PROJECT 2025

ADDENDUM NO. 1

TO: ALL PROSPECTIVE BIDDERS

You are hereby notified of the following additions, changes and/or clarifications to the project plans and specifications:

1. Shoulder backing will be incorporated in the bid item, "HMA Edge Widening (Type A-3/4)" as noted on page 89, subsection 39-2.01C (6) Widen Existing Pavement, paragraph 8 for the areas to be widened. For the areas where there is no widening, shoulder backing will be incorporated in the bid item, "Finish Roadway."
2. Bid Items, "HMA Quality Control Plan," "Data Cores," and "Nuclear Gauge Testing" are applicable to mainline paving, not edge widening paving or other miscellaneous paving.
3. Utilities shown on plans are just approximation. Contractors are responsible to notify Underground Service Alert (USA) and determine actual location and depth.
4. Bidder's attention shall be directed to subsection 5-1.13, "Subcontracting," requirements.
5. Excavated materials generated from edge widening can be stockpiled and staged for later use at the north end of Hartley Road, near Allendale Road. Contractor may use the existing materials at Hartley and Allendale Road as supplement materials for shoulder backing if the excavated materials are insufficient.
6. Solano County anticipates that the majority of shoulder backing will follow Case B of the Shoulder Backing Detail.

7. Page 88, Section 39-2 Hot Mix Asphalt, has been amended to include:


39-2.01C (15)(c) Method Compaction (Edge Widen)

Each lift of HMA shall be compacted by the use of a 36"- 42" double drum vibratory roller or approved equal with minimum 5 passes per lift (or approved equivalent compaction effort). The first 3 of the 5 passes per lift shall be completed before the surface temperature drops below 250°F.

8. Page 90, Subsection 39-3.04, "Cold Planing Asphalt Concrete Pavement," paragraph two has been amended as follow:

Cold planing asphalt concrete will consist of a conform grind of 2". ~~3" at the bridge east of the landfill entrance, in advance of State Route 113, and at the landfill entrance.~~

Sincerely,



Matt Tuggle
Engineering Manager

