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Is Contractor a California Public Pension Plan Retiree? [ ] YES K NOo
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12 Efectivebals This amendment: By this amendment: /1
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Current Amendment; $ [0 Fixed [ Progress Fed Catalog No:
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X Actual B
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17. Fund: 006 E;ffet 1270 Sub-object: 18.  Current Appropriation Sufficient? [X] YES [ NO
19. Proposed Board of Supervisors Agenda Date, if required. Please attach agenda summary and ATR request. 06/10/2025
20. Remarks RDH Building Science Inc. partially executed Standard Contract with associated exhibits are attached for reference.
’ Once the Board approves the Standard Contract, the CAO has the signing authority to fully execute the MSA.
21. Signature Route:
M 05/22/2025 | DAL Galleqos Doy 05/22/2025
Department Contract Administrator Dated County Counsel Dated
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HR Analyst (for Contract Employees) or Dated | CAO Analyst Dated
General Liabilities (for insurance changes) if
applicable
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County of Solano
Standard Contract

Attachment A.9

For County Use Only
CONTRACT NUMBER:

(Dept,, Divisien, FY, #)

BUDGET ACCOUNT:

SUBOBJECT ACCOUNT:

1. This Contract is entered into between the County of Solano and the Contractor named below:

RDH Building Science Inc.

‘Washinvgft@ Corporation

CONTRACTOR’S NAME

FORM OF BUSINESS (e.g., Limited Liability Corporation)

2. The Term of this Contract is: _
July 1, 2025 through June 30, 2028

3. The maximum amount of this Contract is:

$ I

|Determine by the aggregate of Adjusted Services Authorizations (ASA)/ Task Orders executed pursuant to this Contract.

4. The parties agree to comply with the terms and conditions of the following exhibits which are by this reference made a part of this

Contract:

Exhibit A — Scope of Work

Exhibit B ~ Budget Detail and Payment Provision; (Exhibit B-1 - Fee Schedule)

Exhibit C — General Terms and Conditions

Exhibit D — Special Terms and Conditions

This Contract is made on ;Jun 10 ,20125.
CONTRACTOR COUNTY OF SOLANO
RDH Building Science Inc. i B
CONTRACTOR’S NAME AUTHORIZED SIGNATURE
v [Bill F. Emlen - County Administratot
Nicole Chatterton
SicHL Nicole Chatterton (May 20, 2025 14:46 PDT) '675 Texas Street’ Suite 2500

ADDRESS

iNicole Chatterton, MBSc., PE, LEED AP - Principal | Fairfield iCA 194533
CITY STATE  ZIP CODE

PRINTED NAME AND TITLE

1910 Harrison Street, #1210

ADDRESS
iOakland CA 194612
CITY STATE ~ ZIPCODE

Approved as to Content:
M Jiom MConsmns—
DEPARTMENT HEAD OR DESIGNEE

Approved as to Form:

David {ﬁﬂ%ﬁo[ %Ml;z
David J. Gallegas, Deputy (May 22025 16:33 PBT)

COUNTY COUNSEL

Rev. 3/8/2023

CONTRACT MUST BE EXECUTED BEFORE WORK CAN COMMENCE




County of Solano Exhibit A
Standard Contract Scope of Work

EXHIBIT A
SCOPE OF WORK

PERFORMANCE STATEMENT:

Al

The purpose of this contract is to secure a three-year master services agreement with RDH Building Science
Inc. to provide any, all, or individual professional and construction administration services to support the
General Services Department, Division of Capital Projects Management (CPM) needs in a timely fashion.
This may include specialized technical support services with access to related engineering services.
Services will be activated by corresponding individual task orders on an as- needed basis.

RDH Building Science Inc., as the single point of contact and responsibility, will use its best knowledge
and efforts to manage project budgets, schedules, work of other consultants and all other activities required
to complete individual work tasks or successfully deliver completed, accepted projects to County of Solano.

RDH Building Science Inc. expressly agrees to present the proposed Project Manager(s) and other project
personnel for approval by County of Solano for an assigned task order, and further agrees that such
presentment and approval shall occur prior to the commencement of any work on the assigned task order.
Once approved by County of Solano, RDH Building Science Inc. agrees that no change in the designated
Project Manager(s) or approved personnel shall occur without the prior written consent of the County.

The County's Request for Qualifications (RFQ) Number 906-0305-25, and RDH Building Science Inc.'s
response, dated April 4, 2025, by this reference, incorporated into this Contract as if fully set forth here as
it applies to this scope of work and fees.

RDH Building Science Inc. acknowledges that work efforts and projects will typically be administered
using the following Project Management Organizational Structure (actual organization may vary depending
on project type and scope):

1. General Services Department, Division of Capital Projects Management — Officially acts as the
managing Department/Division in carrying out the day-to-day responsibilities of
developing/managing projects that house County of Solano programs and services.

2. Executive Committee - This group has authority to make final decisions concerning project issues
that are outside the established scope, cost, and schedule of each project/work effort. This committee,
whose composition may vary from project to project, consists of representatives from the Executive
Management Group of senior County personnel and executive-level staff of the city in which the
project resides. Typically, the selected Technical Support Services firm will be called on as required
to provide or coordinate provision of graphic information and/or make presentations before the
Executive Committee to facilitate project communication and issue resolution.

3. Steering Committee/Core Group - This committee/group has authority to make final decisions
concerning project issues within the project's established scope, cost, and schedule. This
committee/group normally consists of representatives from County Departments/Divisions who are
stakeholders in the project. The selected firm(s) will be called on to provide (or coordinate provision
of) graphic information, make presentations before the Steering Committee/Core Group to facilitate
project communication and issue resolution, and manage Steering Committee/Core Group meetings.
The Core Group, composed of selected members of the Steering Committee, may meet more
frequently than the Steering Committee, to expedite project-related issues or solve sensitive
challenges.

Exhibit A
Page 1 of 7
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4. Work Group - This group performs the day-to-day work and prepares technical studies required to
progress each project/work effort, implements the decisions made by the Executive/Steering
Committees and formulates recommendations for consideration by these other committees. This
group, whose composition may vary from project to project, also consists of representatives from
varjous County Departments/Divisions who are stakeholders in the project/work effort. The selected
Technical Support Services firm(s) will organize and actively participate in all Work Group meetings
for assigned projects/work efforts and will be called on as required to provide or coordinate provision
of graphic information and/or make presentations before the Work Group to facilitate project
communication and issue resolution. Selected firms will primarily interact with Work Group
members during the course of a project.

5. Authorities Having Jurisdiction - The Department of Resource Management acts as the primary
local regulatory authority having jurisdiction in matters regarding building codes, planning and
environmental issues for County-owned projects. Other agencies, such as the fire departments in local
cities, will also have regulatory authority over specific aspects of the work performed under the
agreements resulting from this solicitation. Depending on specific project needs, other federal, state,
and local agencies may also be Authorities Having Jurisdiction, including utility providers.

II.  TASK LiST

A. The following is a non-exclusive overall task list for which RDH Building Science Inc. shall be responsible,
to the extent congruent with RDH Building Science Inc.'s professional and/or lawfully licensed capabilities.
Specific scopes of work for each project/task may vary based on actual project need. RDH Building Science
Inc. may be requested to provide services to support a variety of project delivery methods based on project
needs and as allowed by applicable laws/regulations. County of Solano has statutory authority to deliver
projects using various methods including design-bid-build, design-build (including bridging), multiple
prime/trade contracting, Job Order Contracting, Construction Manager at Risk and/or Best
Value/performance contracting. During each phase listed below, coordination and consultation with other
County agencies and/or Authorities Having Jurisdiction will be required.

1. PRE-PROJECT ACTIVITIES

As project needs are identified, the County determines an appropriate course of action, available
resources, and project priority. Technical Support Service tasks may include, but not limited to:

Development of conceptual project scope, concept drawings and/or narrative

Evaluate needs, resources, influences, and factors

Identifying design, engineering and financing alternatives and options

Development of conceptual project budget

Identifying project stakeholder responsibilities

Determine design, engineering and construction scope of work

Determine costs for the project and provide a statement of probable cost

Meet with County representatives

Present concepts and projects in a public forum to the general public and/or elected officials
Develop Project schedule

Prepare meeting minutes (typical all phases)

Make recommendations regarding the method of project procurement (i.e.: design/bid/build,
design/build, etc.)

mETITE@ M oo o

Exhibit A
Page 2 of 7



County of Solano Exhibit A
Standard Contract Scope of Work

2. PRE-DESIGN

Once a project has been approved and funded by the Board of Supervisors, the County of Solano’s
CPM Project Coordinator must be able to commit resources to develop a more detailed project
budget, schedule, and acquire commensurate additional consultant services as needed. Technical
Support Service tasks may include, but not limited to:

Provide initial design, engineering and development

Identify scope of services (basic and supplemental)

Prepare Request for Qualifications (RFQ) and Request for Proposals (RFP)
Assist in administering the evaluation and selection process

Assist in contract negotiations

Arrange for preliminary reviews of project by agencies having jurisdiction
Consider environmental impacts

Prepare necessary written or graphic materials

Track agency requirements

Prepare meeting minutes

Identify options and/or requirements for regulatory agency compliance
Facilitate departmental interviews and questionnaires for programming activities
Manage or perform project entitlement

Evaluate and present findings

Evaluate project scope and budget and adjust as required

eREITRTTE@ M A0 O

3. SITE ANALYSIS

During this phase, activities occur such as surveys, resource assessments, utilities analysis, and
impacts on adjacent users are obtained and evaluated. Technical Support Service tasks may include,

but not limited to:

a. Perform site analysis or make determination to further outsource some/all site analysis
activities

b. Identify Architectural, Engineering, and/or other specialized services required, assist in

preparing requisite RFQs/RFPs and assist in the solicitation process

Develop and obtain documentation of existing conditions

Monitor individual consultant performance and overall project progress

Evaluate findings and make recommendations based upon required quality and functionality

Review project scope, budget, and schedule, and report any deviations

Report at weekly meetings with CPM and the Facilities Operations Division

Report at monthly project meetings with General Services Administration

Prepare meeting minutes

B o oo

4. SCHEMATIC DESIGN

This phase is characterized by the development of early design concepts in accordance with
corresponding project program and site analysis, the scope of project and budget, code search, and
client needs. Technical Support Service tasks may include, but not limited to:

a. Prepare schematic design (SD) documents or make determination to outsource preparation of
schematic design documents
. Perform code research and review
¢. Present findings, conclusions, and recommendations

Exhibit A
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Coordinate consultant design team

Respond to Requests for Information (RFI)

Monitor project budget and schedule; prepare status reports

Review schematic design documents to assure correlation with project scope and program
Prepare or update statement of probable cost

Estimate project design and construction timeline

Obtain stakeholder approval(s) of schematic design

Prepare meeting minutes

FTTTER e o

DESIGN DEVELOPMENT

This phase fixes and describes the size and character of the project, including but not limited to the
architectural, structural, civil, materials selection, mechanical, electrical, plumbing, controls, and
fire, life, and safety systems. Accountability for budget compliance is crucial. Value engineering,
sustainability review and general constructability considerations take place in this phase. Logistical
issues and collateral impacts precipitated by the project should be identified. Technical Support
Service tasks may include, but not limited to:

Prepare design development (DD) documents or make determination to outsource preparation
of design development documents
Conduct value engineering/sustainability review of design development
Set up and monitor team meetings
Prepare meeting minutes
Perform Value Engineering evaluations in tandem with budget analysis to further refine the
development of project(s)/scope
Monitor project budget and schedule; prepare status reports
Report any deviations to project schedule
Report any deviations to project budget
Coordinate County and consultant activities
Oversee the appropriate activities for the procurement process (i.e.: design/bid/build, etc.)
Respond to Requests for Information (RFI)
Obtain and record decisions
. Perform design development review
Prepare DD-level cost estimate at e.g., 50%, 100% DDs
Update project design and construction timeline
Obtain approvals of design development

P

oao0 o

Topg T AT R S

CONTRACT DOCUMENTS

Typically, during this phase (depending on the procurement method), project construction details
are documented and materials developed that serve to administer the construction process and which
embody the legal and contractual requirements, obligations and responsibilities of the owner,
contractor, and design professional. The documents communicate to the coniractor the quantities,
qualities, and relationships of all work required to construct the project. They will also be the means
of obtaining regulatory approvals to proceed with the construction. Technical Support Service tasks
may include, but not limited to:

a. Prepare contract documents (CD) or make determination to outsource preparation of contract
documents

b. Coordinate team meetings

¢.  Monitor project budget and schedule; prepate status reports

Exhibit A
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Perform Value Engineering evaluations in tandem with budget analysis to further refine the
development of project(s)

Provide quality controls, coordination checking, and constructability review

Conduct progress reviews at 30%, 60%, and 90% contract documents

Prepare detailed (e.g., CSI, Uniformat) construction cost estimates (e.g. 50%, 90% pre-plan
check)

Update project plan check and construction timeline

Prepare recommended bid add/delete alternates

Respond to RF1

Coordinate County participation

Review Contract Documents

. Prepare meeting minutes

Obtain agency approvals

7. BIDDING/NEGOTIATIONS

During this phase of procurement, strict compliance with the Public Contract Code and other
regulations is essential to ensure smooth and timely award of contract. Technical Support Service
tasks may include, but not limited to:

a.

B TP R MO A o

Assist in marketing projects and identify interested contractors and suppliers to maximize
competitive bidding Finalize Notice Inviting Bids

Schedule pre-bid walk thru with appropriate County agencies and representatives
Assist in setting date for advertising/bid opening

Coordinate document printing and distribution

Assist in tracking plan holders by maintaining the plan holders list

Assist in setting up project specific Job Order Contract Authorization forms
Participate in pre—bid walk thru

Prepare responses to RFI/addendum process

Attend bid/proposal opening

Validate proposals for completeness and conformance to regulations

Complete bid tabulation sheet including bid alternates

Assist in determining lowest responsible bidder

. As directed, issue notice of intent to award with accepted scope of work

Prepare meeting minutes

8. CONSTRUCTION ADMINISTRATION

During the Construction Administration (CA) phase, overseeing the construction process requires
timely response to requests for information, approvals of submittals, and careful monitoring of the
schedule and budget. Informed decision making on the part of the owner requires relevant
information and alternative solutions be presented. Technical Support Service tasks may include,
but not limited to:

oo o

Assist in process to acquire/build-out/furnish swing space (if required)

Set up project manual/information tracking systems

Participate in the Pre—construction Conference

Assist in setting project start date and completion date

Review project schedule and budget

Coordinate the activities of the Contractor, County staff and other County operations
Attend weekly job site meetings

Exhibit A
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Exhibit A
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Conduct testing and inspections

Record/publish/distribute meeting minutes

Attend weekly work group meetings

Identify and facilitate bidding of long—lead materials and equipment for early purchasing
Report project progress/issues requiring Owner resolution

. Report cost and schedule impacts

Prepare cost estimates to verify change order claims

Assist in processing RFIs, Bulletins, RFPs; prepare change orders
Assist in processing of submittals/review submittals

Assist in processing of substitution requests/review substitutions
Ensure Project Record Documents are being updated and delivered to the County
Monitor project schedule

Monitor project budget

Coordinate/Manage information provided to Utilities providers
Facilitate coordination of inspections with other regulatory agencies
Assist in reviewing and processing of progress payments/pay requests
Coordinate systems testing programs

Assist in administering close—out process

Review certified payroll verification

. Assist in claims analysis and dispute resolution
. Coordinate and consolidate final inspections and punch lists for completion

Assist in preparation of Notice of Completion

9. POST CONSTRUCTION

This phase evaluates the performance of the project and quality of the work. As the user moves in,
attention to overlooked details and their correction is important. This phase also affords the
opportunity to review processes and procedures, consultant and contractor performance. This helps
evaluate product performance, and construction/installation details. Technical Support Service tasks
may include, but not limited to:

e N

Facilitate move—in activities

Participate in management of warranty work

Perform consultant evaluation

Perform contractor evaluation

Provide information to document final project costs/cost evaluation

Perform product specification evaluation

Perform General Conditions/General Requirements review

Document lessons learned for use on future projects

Facilitate County staff performance review

Assist in developing and administering and updating data base for future project references

10. OTHER SERVICES

Other Technical and Real Estate Support Service tasks may include, but not limited to:

a.
b.

Managing solicitation processes to procure consultant/construction resources for projects
Documenting project organization and procedures at project start—up to provide continuity
between project phases

Estimating design/engineering concepts and compare to cost models

Provide historic building preservation research, code compliance design and assist in

Exhibit A
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administering all permitting process

Identify value engineering and life—cycle cost study areas and perform studies or cause studies
to be performed

Monitoring the marketplace and report on escalation and other changes

Management of testing agencies

Recommending changes in work that will save time/money or improve quality

Managing photographic records for the project

Assembling operating manuals and warranties

Conducting facility condition or code compliance assessments

Assisting in close—out of design and construction contracts

Providing recommendations to resolve site and building environmental issues

Coordinating work of utility providers

Managing work of County’s Public Art Program for new construction projects

Provide waterproofing and weatherproofing solutions for building envelope and interior
Support negotiation of contracts, leases, property and right-of-way acquisitions, disposals, and
other related activities

Develop price opinions of real property and evaluate values compared to recent sales; identify
comparable properties; review discrepancies and resolve disagreements regarding estimates;
support contract administration; review lease listings, and conduct property searches (online
and on-site)

Monitor tenant improvement construction progress

END OF SCOPE OF WORK

Exhibit A
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Standard Contract Budget Detail and Payment Provisions

EXHIBIT B
BUDGET DETAIL AND PAYMENT PROVISIONS

1. COMPENSATION

A. Contractor's Fee Schedule will be valid through the term of this Agreement. Standard rates
may be reviewed and negotiated on a yearly basis, no rate adjustment permitted earlier than
one year after start of contract term. Contractor must submit a written request for adjustment to
the County and state reason(s) why rates need adjustment prior to the adjustment of rates. All
rate adjustments are subject to the County’s sole discretion and written approval. No
retroactive adjustments will be permitted.

2. METHOD OF PAYMENT

A. Upon initiation on an Adjusted Services Authorization (ASA)/Task Order approved by the
County, compensation shall be for a total not to exceed the amount in each ASA/Task Order
according to the attached Fee Schedule (Exhibit B-1) accrued on an hourly basis to task-
oriented work or by a separate negotiated fee for other work as mutually agreed upon by the
County and Contractor.

B. No compensation shall be due without prior authorization and corresponding properly
executed ASA/Task Order.

C. Upon submission of an invoice by the Contractor which shall be submitted no later than the
20th of each month, and upon approval by the County's project representative, the County
shall pay Contractor monthly in arrears for fees and expenses incurred the prior month, up to
the maximum amount authorized in each Adjusted Services Authorization (ASA)/Task Order
under the Standard Contract. Each invoice must specify services rendered, to whom, date of
service and the accrued charges.

Exhibit B
Page 1 of 1



Exhibit B-1

RDH 2025-2028 Fee Schedule

8.12. Fee Schedule

RDH’s 2025 Standard Rate Sheet is provided, and RDH reserves the right to increase its rates 5% each year, up to a maximum
of 10%.

RD"' gg:églgﬁc Making Buildings Better™

Schedule "A" -
PROJECT RATES AND REIMBURSABLE EXPENSES

PROJECT RATE ADJUSTMENT

RDH reviews its hourly Project Rates at the end of each calendar year. Based on RDH's review, Project Rates shall be
increased by five to ten percent (5% - 10%) at the beginning of the next calendar year, with the updated Project Rates
applied in invoices for that calendar year. The rate increase shall apply regardless of when a contract for services is
executed or RDH’s services commence, the duration of a project or of RDH services, and regardless of whether a projectis
suspended or otherwise delayed for any period.

REIMBURSABLE EXPENSES

The Client agrees to pay direct expenses, grossed up by 10% to cover overhead, reasonably incurred by RDH in the
performance of the services.

Equipment will be provided by RDH as required to perform the services and will be charged at rates established periodically
and provided to the Client upon request.

A different rate schedule may apply for wark undertaken in connection with an expert rofe.

i Project Rates
Title
{$/hr)
Senior Specialist (2) 360
Senior Specialist {1} 335
Specialist (2} 310
Specialist {1} 285
Senior Consultant (2} 265
Senior Consultant (1) 245
Project Consuitant (2) 225
Project Consuitant (1) 205
Consuitant (2)
185
Senior Coordinator
Consultant (1) - o N
. 165
Coordinator
Assistant 140
Project Rates and Reimbursoble Expenses | 2025 V01 | SCHD1 1}

RDH BUILDING SCIENCE | 31892.000 SOLANO COUNTY MSA 2025-2028«VP_PROJECT_NAME-> | APRIL 04, 2025 18]
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Standard Contract General Terms and Conditions
EXHIBIT C
GENERAL TERMS AND CONDITIONS
1. CLOSING OUT

A. County will pay Contractor's final request for payment providing Contractor has paid all financial
obligations undertaken pursuant to this Contract or amy other contract and/or obligation that
Contractor may have with the County. If Contractor has failed to pay any obligations outstanding,
County will withhold from Contractor's final request for payment the amount of such outstanding
financial obligations owed by Contractor. Contractor is responsible for County's receipt of a final
request for payment 30 days after termination of this Contract.

B. A final undisputed invoice shall be submitted for payment no later than ninety (90) calendar days
following the expiration or termination of this Contract, unless a later or alternate deadline is agreed
to in writing by the County. The final invoice must be clearly marked “FINAL INVOICE”, thus
indicating that all payment obligations of the County under this Contract have ceased and that no
further payments are due or outstanding,.

C. The County may, at its discretion, choose not to honor any delinquent final invoice if the Contractor
fails to obtain prior written approval of an alternate final invoice submission deadline. Written County
approval for an alternate final invoice submission deadline shall be sought from the County prior to
the expiration or termination of this Contract.

2. TIME
Time is of the essence in all terms and conditions of this Contract.
3. TIME OF PERFORMANCE
Work will not begin, nor claims paid for services under this Contract until all Certificates of Insurance,
business and professional licenses/certificates, IRS ID number, signed W-9 form, or other applicable licenses
or certificates are on file with the County’s Contract Manager.
4. TERMINATION

A. This Contract may be terminated by County or Contractor, at any time, with or without cause, upon
30 days’ written notice from one to the other.

B. County may terminate this Contract immediately upon notice of Contractor’s malfeasance.

C. Following termination, County will reimburse Contractor for all expenditures made in good faith that
are unpaid at the time of termination not to exceed the maximum amount payable under this Contract
unless Contractor is in default of this Contract.

5. SIGNATURE AUTHORITY
The parties executing this Contract certify that they have the proper authority to bind their respective entities
to all terms and conditions set forth in this Contract.
6. REPRESENTATIONS
A. County relies upon Contractor's professional ability and training as a material inducement to enter

into this Contract. Contractor represents that Contractor will perform the work according to generally

Exhibit C
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accepted professional practices and standards and the requirements of applicable federal, state and
local laws. County's acceptance of Contractor's work shall not constitute a waiver or release of
Contractor from professional responsibility.

Contractor further represents that Contractor possesses current valid appropriate licensure, including,
but not limited to, driver’s license, professional license, certificate of tax-exempt status, or permits,
required to perform the work under this Contract.

7. INSURANCE

A.

Without limiting Contractor's obligation to indemnify County, Contractor must procure and maintain
for the duration of the Contract insurance against claims for injuries to persons or damages to property
which may arise from or in connection with the performance of the work under this Contract and the
results of that work by Contractor, Contractor’s agents, representatives, employees or subcontractors.

Minimum Scope of Insurance:
Coverage must be at least as broad as:

D Insurance Services Office Commercial General Liability coverage (occurrence Form CG
00 01).

2) Insurance Services Office Form Number CA 00 01 covering Automobile Liability, Code 1
(any auto).

3 Workers® Compensation insurance as required by the State of California and Employer’s

Liability Insurance.

Minimum Limits of Insurance
Contractor must maintain limits no less than:

(1) General Liability: $2,000,000 per occurrence for bodily injury,
(Including operations, personal injury and property damage, or
products and completed the full per occurrence limits of the
operations.) policy, whichever 1is greater. If

Commercial General Liability insurance
or other form with a general aggregate
limit is used, either the general aggregate
limit shall apply separately to this
project/location or the general aggregate
limit shall be twice the required
occurrence limit.

(2) Automobile Liability: $1,000,000 per accident for bodily injury and
property damage.

(3) Workers’ Compensation: As required by the State of California.

(4 Employer’s Liability: $1,000,000 per accident for bodily injury or disease.

Exhibit C
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D. Additional Insurance Coverage
To the extent coverage is applicable to Contractor’s services under this Contract, Contractor must
maintain the following insurance coverage:

(1) Cyber Liability: $1,000,000 per incident with the aggregate limit
twice the required limit to cover the full
replacement value of damage to,
alteration of, loss of, or destruction of
electronic data and/or information
property of the County that will be in the
care, custody or control of Contractor
under this Contract.

(2) Professional Liability $2,000,000 combined single limit per claim and in

(including Errors and Omissions): the aggregate. The policy shall remain in
full force and effect for no less than 5
years following the completion of work
under this Contract.

E. If Contractor maintains higher limits than the minimums shown above, County is entitled to
coverage for the higher limits maintained by Contractor. Any insurance proceeds in excess of the
specified limits and coverage required, which are applicable to a given loss, shall be available to
the County. No representation is made that the minimums shown above are sufficient to cover the
indemnity or other obligations of the Contractor under this Contract.

F. Deductibles and Self-Insured Retentions
Any deductibles or self-insured retentions must be declared to and approved by County. At the
option of County, either:

) The insurer will reduce or eliminate such deductibles or self-insured retentions with respect
to County, its officers, officials, agents, employees and volunteers; or
(2) Contractor must provide a financial guarantee satisfactory to County guaranteeing payment

of losses and related investigations, claim administration, and defense expenses.

G. Other Insurance Provisions
)] The general liability and automobile liability policies must contain, or be endorsed to
contain, the following provisions:
(a) The County of Solano, its officers, officials, agents, employees, and volunteers

must be included as additional insureds with respect to liability arising out of
automobiles owned, leased, hired or borrowed by or on behalf of Contractor; and
with respect to liability arising out of work or operations performed by or on behalf
of Contractor including materials, parts or equipment furnished in connection with
such work or operations. General Liability coverage shall be provided in the form
of an Additional Insured endorsement (CG 20 10 11 85 or both CG 20 10 and CG
20 37 if later ISO revisions are used or the equivalent) to Contractor’s insurance
policy, or as a separate owner’s policy. The insurance afforded to the additional
insureds shall be at least as broad as that afforded to the first named insured.
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(b) For any claims related to work performed under this Contract, Contractor’s
insurance coverage must be primary insurance with respect to the County of
Solano, its officers, officials, agents, employees, and volunteers. Any insurance
maintained by County, its officers, officials, agents, employees, or volunteers is
excess of Contractor’s insurance and shall not contribute to it.

If Contractor’s services are technologically related, Professional Liability coverage shall
include, but not be limited to claims involving infringement of intellectual property,
copyright, trademark, invasion of privacy violations, information theft, release of private
information, extortion and network security. The policy shall provide coverage for breach
response costs as well as regulatory fines and penalties as well as credit monitoring
expenses with limits sufficient to respond to such obligations. The policy shall also include,
or be endorsed to include, property damage liability coverage for damage to, alteration of,
loss of, or destruction of electronic data and/or information “property” of the County in the
care, custody, or control of the Contractor. If not covered under the Contractor’s
Professional Liability policy, such “property” coverage of the County may be endorsed
onto the Contractor’s Cyber Liability Policy.

Should any of the above described policies be cancelled prior to the policies’ expiration
date, Contractor agrees that notice of cancellation will be delivered in accordance with the
policy provisions.

H. Waiver of Subrogation

M

)

Contractor agrees to waive subrogation which any insurer of Contractor may acquire from
Contractor by virtue of the payment of any loss. Contractor agrees to obtain any
endorsement that may be necessary to affect this waiver of subrogation.

The Workers® Compensation policy must be endorsed with a waiver of subrogation in favor
of County for all work performed by Contractor, its employees, agents and subcontractors.

L Acceptability of Insurers
Insurance is to be placed with insurers with a current A.M. Best’s rating of no less than A: VII

unless otherwise acceptable to County.

J. Verification of Coverage

N Contractor must furnish County with original certificates and endorsements effecting
coverage required by this Contract.

2) The endorsements should be on forms provided by County or, if on other than County’s
forms, must conform to County’s requirements and be acceptable to County.

3) County must receive and approve all certificates and endorsements before work
commences.

€ However, failure to provide the required certificates and endorsements shall not operate as
a waijver of these insurance requirements.

(5) County reserves the right to require complete, certified copies of all required insurance

policies, including endorsements affecting the coverage described above at any time.
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8. BEST EFFORTS

Contractor represents that Contractor will at all times faithfully, industriously and to the best of its ability,
experience and talent, endeavor to perform to County's reasonable satisfaction.

9. DEFAULT

A.

If Contractor defaults in Contractor’s performance, County shall promptly notify Contractor in
writing. If Contractor fails to cure a default within 30 days after notification, or if the default
requires more than 30 days to cure and Contractor fails to commence to cure the default within 30
days after notification, then Contractor's failure shall constitute cause for termination of this
Contract.

If Contractor fails to cure default within the specified period of time, County may elect to cure the
default and any expense incurred shall be payable by Contractor to County. The contract may be
terminated at County’s sole discretion.

If County serves Contractor with a notice of default and Contractor fails to cure the default,
Contractor waives any further notice of termination of this Contract.

If this Contract is terminated because of Contractor's default, County shall be entitled to recover
from Contractor all damages allowed by law.

10. INDEMNIFICATION

A.

To the fullest extent allowed by law under California Civil Code section 2782.8, Contractor will
indemnify, hold harmless and assume the defense of the County of Solano, its officers, employees,
agents and elective and appointive boards from all claims, losses, damages, including property
damages, personal injury, death and liability of every kind, directly or indirectly arising from
Contractor's operations or from any persons directly or indirectly employed by, or acting as agent
for, Contractor, excepting the sole negligence or willful misconduct of the County of Solano. This
indemnification shall extend to claims, losses, damages, injury and liability for injuries occurring
after completion of Contractor's services, as well as during the progress of rendering such services.
Acceptance of insurance required by this Contract does not relieve Contractor from liability under
this indemnification clause. This indemnification clause shall apply to all damages or claims for
damages suffered by Contractor's operations regardless if any insurance is applicable or not.

11. INDEPENDENT CONTRACTOR

A.

Contractor is an independent contractor and not an agent, officer or employee of County. The
parties mutually understand that this Contract is between two independent contractors and is not
intended to and shall not be construed to create the relationship of agent, servant, employee,
partnership, joint venture or association.

Contractor shall have no claim against County for employee rights or benefits including, but not
limited to, seniority, vacation time, vacation pay, sick leave, personal time off, overtime, medical,
dental or hospital benefits, retirement benefits, Social Security, disability, Workers' Compensation,
unemployment insurance benefits, civil service protection, disability retirement benefits, paid
holidays or other paid leaves of absence.

Contractor is solely obligated to pay all applicable taxes, deductions and other obligations
including, but not limited to, federal and state income taxes, withholding, Social Security,
unemployment, disability insurance, Workers' Compensation and Medicare payments.

Contractor shall indemnify and hold County harmless from any liability which County may incur
because of Contractor's failure to pay such obligations nor shall County be responsible for any
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employer-related costs not otherwise agreed to in advance between the County and Contractor.

As an independent contractor, Contractor is not subject to the direction and control of County
except as to the final result contracted for under this Contract. County may not require Contractor
to change Contractor’s manner of doing business, but may require redirection of efforts to fulfill
this Contract.

Contractor may provide services to others during the same period Contractor provides service to
County under this Contract.

Any third persons employed by Contractor shall be under Contractor's exclusive direction,
supervision and control. Contractor shall determine all conditions of employment including hours,
wages, working conditions, discipline, hiring and discharging or any other condition of
employment.

As an independent contractor, Contractor shall indemnify and hold County harmless from any
claims that may be made against County based on any contention by a third party that an employer-
employee relationship exists under this Contract.

Contractor, with full knowledge and understanding of the foregoing, freely, knowingly, willingly
and voluntarily waives the right to assert any claim to any right or benefit or term or condition of
employment insofar as they may be related to or arise from compensation paid hereunder.

12. RESPONSIBILITIES OF CONTRACTOR

A.

The parties understand and agree that Contractor possesses the requisite skills necessary to perform
the work under this Contract and County relies upon such skills. Contractor pledges to perform the
work skillfully and professionally. County's acceptance of Contractor's work does not constitute a
release of Contractor from professional responsibility.

Contractor verifies that Contractor has reviewed the scope of work to be performed under this
Contract and agrees that in Contractor’s professional judgment, the work can and shall be
completed for costs within the maximum amount set forth in this Contract.

To fully comply with the terms and conditions of this Contract, Contractor shall:

(1) Establish and maintain a system of accounts for budgeted funds that complies with
generally accepted accounting principles for government agencies;
(2) Document all costs by maintaining complete and accurate records of all financial

transactions associated with this Contract, including, but not limited to, invoices and other
official documentation that sufficiently support all charges under this Contract;

3) Submit monthly reimbursement claims for expenditures that directly benefit Solano
County;

4) Be liable for repayment of any disallowed costs identified through quarterly reports, audits,
monitoring or other sources; and

(5) Retain financial, programmatic, client data and other service records for 3 years from the
date of the end of the contract award or for 3 years from the date of termination, whichever
is later.

13. COMPLIANCE WITH LAW

A.

Contractor shall comply with all federal, state and local laws and regulations applicable to
Contractor’s performance, including, but not limited to, licensing, employment and purchasing
practices, wages, hours and conditions of employment.

To the extent federal funds are used in whole or in part to fund this Contract, Contractor specifically
agrees to comply with Executive Order 11246 entitled “Equal Employment Opportunity”, as
amended and supplemented in Department of Labor regulations; the Copeland “Ant-Kickback™ Act
(18 U.S.C. §874) and its implementing regulations (29 C.F.R. part 3); the Clean Air Act (42 U.S.C.
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§7401 et seq.); the Clean Water Act ( 33 U.S.C. §1251); and the Energy Policy and Conservation
Act (Pub. L. 94-165).

Contractor represents that it will comply with the applicable cost principles and administrative
requirements including claims for payment or reimbursement by County as set forth in 2 C.F.R.
part 200, as currently enacted or as may be amended throughout the term of this Contract.

14. CONFIDENTIALITY

A.

o0

Contractor shall prevent unauthorized disclosure of names and other client-identifying information,
except for statistical information not identifying a particular client receiving services under this
Contract.

Contractor shall not use client specific information for any purpose other than carrying out
Contractor's obligations under this Contract.

Contractor shall promptly transmit to County all requests for disclosure of confidential information.
Except as otherwise permitted by this Contract or authorized by law, Contractor shall not disclose
any confidential information to anyone other than the State of California without prior written
authorization from County.

For purposes of this section, identity shall include, but not be limited to, name, identifying number,
symbol or other client identifying particulars, such as fingerprints, voice print or photograph. Client
shall include individuals receiving services pursuant to this Contract.

15. CONFLICT OF INTEREST

A.

Contractor represents that Contractor and/or Contractor’s employees and/or their immediate
families and/or Board of Directors and/or officers have no interest, including, but not limited to,
other projects or independent contracts, and shall not acquire any interest, direct or indirect,
including separate contracts for the work to be performed hereunder, which conflicts with the
rendering of services under this Contract. Contractor shall employ or retain no such person while
rendering services under this Contract. Services rendered by Contractor's associates or employees
shall not relieve Contractor from personal responsibility under this clause.

Contractor has an affirmative duty to disclose to County in writing the name(s) of any person(s)
who have an actual, potential or apparent conflict of interest.

16. DRUG FREE WORKPLACE

17.

18.

Contractor represents that Contractor is knowledgeable of Government Code section 8350 et seq., regarding

a drug free workplace and shall abide by and implement its statutory requirements.

HEALTH AND SAFETY STANDARDS

Contractor shall abide by all health and safety standards set forth by the State of California and/or the

County of Solano pursuant to the Injury and Illness Prevention Program. If applicable, Contractor must
receive all health and safety information and training from County.

CHILD/ADULT ABUSE

If services pursuant to this Contract will be provided to children and/or elder adults, Contractor represents

that Contractor is knowledgeable of the Child Abuse and Neglect Reporting Act (Penal Code section 11164
et seq.) and the Elder Abuse and Dependent Adult Civil Protection Act (Welfare and Institutions Code section
15600 et seq.) requiring reporting of suspected abuse.
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19. INSPECTION

Authorized representatives of County, the State of California and/or the federal government may inspect
and/or audit Contractor's performance, place of business and/or records pertaining to this Contract.

20. NONDISCRIMINATION

A.

In rendering services under this Contract, Contractor shall comply with all applicable federal, state
and local laws, rules and regulations and shall not discriminate based on age, ancestry, color,
gender, marital status, medical condition, national origin, physical or mental disability, race,
religion, sexual orientation, or other protected status.

Further, Contractor shall not discriminate against its employees, which includes, but is not limited
to, employment upgrading, demotion or transfer, recruitment or recruitment advertising, layoff or
termination, rates of pay or other forms of compensation and selection for training, including
apprenticeship.

21. SUBCONTRACTOR AND ASSIGNMENT

C.

D.

Services under this Contract are deemed to be personal services.

Subject to any required state or federal approval, Contractor shall not subcontract any work under
this Contract without the prior written consent of the County’s Contract Manager nor assign this
Contract or monies due without the prior written approval of the County’s applicable Department
Head or his or her designee and the County Administrator.

If County consents to the use of subcontractors, Contractor shall require and verify that its
subcontractors maintain insurance meeting all the requirements stated in Section 7 above.
Assignment by Contractor of any monies due shall not constitute an assignment of the Contract.

22. UNFORESEEN CIRCUMSTANCES

Contractor is not responsible for any delay caused by natural disaster, war, civil disturbance, labor dispute
or other cause beyond Contractor's reasonable control, provided Contractor gives written notice to County of
the cause of the delay within 10 days of the start of the delay.

23. OWNERSHIP OF DOCUMENTS

A.

24. NOTICE

A.

B.

County shall be the owner of and shall be entitled to possession of any computations, plans,
correspondence or other pertinent data and information gathered by or computed by Contractor
prior to termination of this Contract by County or upon completion of the work pursuant to this
Contract.

No material prepared in connection with the project shall be subject to copyright in the United
States or in any other country.

Any notice necessary to the performance of this Contract shall be given in writing by personal
delivery or by prepaid first-class mail addressed as stated on the first page of this Contract.

If notice is given by personal delivery, notice is effective as of the date of personal delivery. If
notice is given by mail, notice is effective as of the day following the date of mailing or the date of
delivery reflected upon a return receipt, whichever occurs first.
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25. NONRENEWAL

Contractor acknowledges that there is no guarantee that County will renew Contractor's services under a
new contract following expiration or termination of this Contract. Contractor waives all rights to notice of
non-renewal of Contractor's services.

26. COUNTY’S OBLIGATION SUBJECT TO AVAILABILITY OF FUNDS

A.

The County’s obligation under this Contract is subject to the availability of authorized funds. The
County may terminate the Contract, or any part of the Contract work, without prejudice to any right
or remedy of the County, for lack of appropriation of funds. If expected or actual funding is
withdrawn, reduced or limited in any way prior to the expiration date set forth in this Contract, or
any subsequent amendment, the County may, upon written Notice to the Contractor, terminate this
Contract in whole or in part.

Payment shall not exceed the amount allowable for appropriation by the Board of Supervisors. If
the Contract is terminated for non-appropriation of funds:

i The County will be liable only for payment in accordance with the terms of this Contract
for services rendered prior to the effective date of termination; and
if. The Contractor shall be released from any obligation to provide further services pursuant

to this Contract that are affected by the termination.
Funding for this Contract beyond the current appropriation year is conditional upon appropriation
by the Board of Supervisors of sufficient funds to support the activities described in this Contract.
Should such an appropriation not be approved, this Contract will terminate at the close of the
current appropriation year.
This Contract is void and unenforceable if all or parts of federal or state funds applicable to this
Contract are not available to County. If applicable funding is reduced, County may either:
(D) Cancel this Contract; or,
(2 Offer a contract amendment reflecting the reduced funding.

27. CHANGES AND AMENDMENTS

A.

County may request changes in Contractor's scope of services. Any mutually agreed upon changes,
including any increase or decrease in the amount of Contractor's compensation, shall be effective
when incorporated in written amendments to this Contract.

The party desiring the revision shall request amendments to the terms and conditions of this
Contract in writing. Any adjustment to this Contract shall be effective only upon the parties' mutual
execution of an amendment in writing.

No verbal agreements or conversations prior to execution of this Contract or requested amendment
shall affect or modify any of the terms or conditions of this Contract unless reduced to writing
according to the applicable provisions of this Contract.

28. CHOICE OF LAwW

The parties have executed and delivered this Contract in the County of Solano, State of California. The
laws of the State of California shall govern the validity, enforceability or interpretation of this Contract.
Solano County shall be the venue for any action or proceeding, in law or equity that may be brought in
connection with this Contract.
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29.

30.

31.

32.

33.

HEALTH INSURANCE PORTABILITY AND ACCOUNTABILITY ACT

Contractor represents that it is knowledgeable of the Health Insurance Portability and Accountability Act
of 1996 (“HIPAA™) and its implementing regulations issued by the U.S. Department of Health and Human
Services (45 C.F.R. parts 160-64) regarding the protection of health information obtained, created, or
exchanged as a result of this Contract and shall abide by and implement its statutory requirements.

WAIVER

Any failure of a party to assert any right under this Contract shall not constitute a waiver or a termination
of that right, under this Contract or any of its provisions.

CONFLICTS IN THE CONTRACT DOCUMENTS

The Contract documents are intended to be complementary and interpreted in harmony so as to avoid
conflict. In the event of conflict in the Contract documents, the parties agree that the document providing the
highest quality and level of service to the County shall supersede any inconsistent term in these documents.

FAITH BASED ORGANIZATIONS

A. Contractor agrees and acknowledges that County may make funds available for programs or
services affiliated with religious organizations under the following conditions: (a) the funds are
made available on an equal basis as for programs or services affiliated with non-religious
organizations; (b) the program funded does not have the substantial effect of supporting religious
activities; (c) the funding is indirect, remote, or incidental to the religious purpose of the
organization; and (d) the organization complies with the terms and conditions of this Contract.

B. Contractor agrees and acknowledges that County may not make funds available for programs or
services affiliated with a religious organization (a) that has denied or continues to deny access to
services on the basis of any protected class; (b) will use the funds for a religious purpose; (c) will
use the funds for a program or service that subjects its participants to religious education.

C. Contractor agrees and acknowledges that all recipients of funding from County must: (a) comply
with all legal requirements and restrictions imposed upon government-funded activities set forth in
Article IX, section 8 and Article XVI, section 5 of the California Constitution and in the First
Amendment to the United States Constitution; and (b) segregate such funding from all funding used
for religious purposes.

PRICING

Should Contractor, at any time during the term of this Contract, provide the same goods or services under
similar quantity, terms and conditions to one or more counties in the State of California at prices below those
set forth in this Contract, then the parties agree to amend this Contract so that such lower prices shall be
extended immediately to County for all future services.
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34. USE OF PROVISIONS, TERMS, CONDITIONS AND PRICING BY OTHER PUBLIC AGENCIES

Contractor and County agree that the terms of this Contract may be extended to any other public agency
located in the State of California, as provided for in this section. Another public agency wishing to use the
provisions, terms, and pricing of this Contract to contract for equipment and services comparable to that
described in this Contract shall be responsible for entering into its own contract with Contractor, as well as
providing for its own payment provisions, making all payments, and obtaining any certificates of insurance
and bonds that may be required. County is not responsible for providing to any other public agency any
documentation relating this Contract or its implementation. Any public agency that uses provisions, terms,
or pricing of this Contract shall by virtue of doing so be deemed to indemnify and hold harmless County from
all claims, demands, or causes of actions of every kind arising directly or indirectly with the use of this
Contract. County makes no guarantee of usage by other users of this Contract nor shall the County incur any
financial responsibility in connection with any contracts entered into by another public agency. Such
other public agency shall accept sole responsibility for placing orders and making payments to Contractor.

35. DISBARMENT OR SUSPENSION OF CONTRACTOR

A. Contractor represents that its officers, directors and employees (i) are not currently excluded,
debarred, or otherwise ineligible to participate in a federally funded program; (ii) have not been
convicted of a criminal offense related to the provision of federally funded items or services nor
has been previously excluded, debarred, or otherwise declared ineligible to participate in any
federally funded programs, and (iii) are not, to the best of its knowledge, under investigation or
otherwise aware of any circumstances which may result in Contractor being excluded from
participation in federally funded programs.

B. For purposes of this Contract, federally funded programs include any federal health program as
defined in 42 USC § 1320a-7b(f) (the “Federal Healthcare Programs™) or any state healthcare
programs.

C. This representation and warranty shall be an ongoing representation and warranty during the term

of this Contract and Contractor must immediately notify the County of any change in the status of
the representation and warranty set forth in this section.

D. If services pursuant to this Contract involve federally-funded programs, Contractor agrees to
provide certification of non-suspension with submission of each invoice. Failure to submit
certification with invoices will result in a delay in County processing Contractor’s payment.

36. EXECUTION IN COUNTERPARTS

This Contract may be executed in two or more counterparts, each of which together shall be deemed an
original, but all of which together shall constitute one and the same instrument, it being understood that all
parties need not sign the same counterpart. In the event that any signature is delivered by facsimile or
electronic transmission (e.g., by e-mail delivery of a ".pdf" format data file), such signature shall create a
valid and binding obligation of the party executing (or on whose behalf such signature is executed) with the
same force and effect as if such facsimile or electronic signature page were an original signature.
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37. LOCAL EMPLOYMENT POLICY

Solano County desires, whenever possible, to hire qualified local residents to work on County projects. A
local resident is defined as a person who resides in, or a business that is Jocated in, Solano County. The
County encourages an active outreach program on the part of its contractors, consultants and agents. When
local projects require subcontractors, Contractor shall solicit proposals for qualified local residents where

possible.
38. ENTIRE CONTRACT

This Contract, including any exhibits referenced, constitutes the entire agreement between the parties and
there are no inducements, promises, terms, conditions or obligations made or entered into by County or

Contractor other than those contained in it.
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EXHIBIT D
SPECIAL TERMS AND CONDITIONS

1. CONTRACT EXTENSION

Notwithstanding Sections 2 and 3 of the Standard Contract, and unless terminated by either party prior to
contract termination date, at County of Solano’s sole election, this Contract may be extended for up to 90
days beyond the contract termination date to allow for continuation of services and sufficient time to
complete a novation or renewal contract. In the event that this Contract is extended, compensation for the
extension period shall not exceed (maximum amount of the Contract).

2. INSURANCE

Notwithstanding Exhibit C, Section 7.C of the General Terms and Conditions, Contractor may meet
Commercial General Liability limits through the application of its umbrella policy.

3. INDEPENDENT CONTRACTOR

Contractors who provide services under this Contract do so as independent contractors:

A. As such, they are expected to provide themselves with all training and material support necessary to
independently provide those services without reliance on County of Solano resources, workspace,
training, or equipment.

B. Contracting professionals are not assigned work hours by the County of Solano, nor are they required to
report to County of Solano offices outside of job-site visits necessary to observe, administer and
document the progress of the work. Work hours are per the Contractor’s choice, consistent with due
prosecution of project objectives. Normal County business hours are 8:00 am. — 5:00 p.m. County
holidays are noted on the County of Solano website.

C. The County of Solano may, at its discretion:

i) Make temporary drop-in workspace available for occasional use by contracting.
professionals when on-site for e.g. project-rated meetings. (The contractor is not required
to make use of an offer of temporary workstation and is required in any case to be fully
capable of off-site/remote work independent of county workspace or office infrastructure).

ii) Provide temporary door access key-cards as needed for access to construction sites or
temporary workspace.
iii) Provide sign-on access to cloud-based project management software for relevant project-

related documentation and communication exchange.

D. The term of service of an individual contractor staff member providing Project
Management/Construction Management (PM/CM) services is typically limited to the duration of the
project(s) assigned or to a maximum of 960 hours per fiscal year. Contractors are not limited to
working solely with the County of Solano. Contractors are free to work elsewhere concurrently so long
as County of Solano project objectives are met of delivering the defined project scope within the
approved project budget and schedule.

E. Contractor professionals shall make best efforts and use of professional judgment in all matters to
expeditiously deliver complete and satisfactory work to the County of Solano. The County of Solano
will provide project objectives information to the Contractor as needed to support the completion of
work, but shall not direct Contractor’s work approach, means or methods.

F. The County of Solano discourages the use of Contractor staff members who are CalPERS members.
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4. STANDARD OF CARE

Architecture and/or Engineering (A/E) firms in responsible control of project design will have the
following included in their contract with the County:

A. The Architect/Engineer Contractor shall perform services consistent with the professional skill and care
ordinarily provided by architects/engineers/professional services consultants practicing in the same or
similar locality under the same or similar circumstances (“Standard of Care”). Notwithstanding any
other provision of this Agreement, this Standard of Care shall govern the Contractor’s services and any
clause which purports to heighten the standard of care shall be read as if it is subject to the Standard of
Care.

B. The Architect/Engineer shall provide services and produce Instruments of Service, defined as drawings,
specifications and other documents in accordance with the Standard of Care. Owner and
Architect/Engineer acknowledge that no set of Instruments of Service is entirely free of errors and
omissions and that the existence of an error or omission does not automatically constitute a breach of
the Standard of Care and that the Instruments of Service, while still consistent with the Standard of
Care, may contain errors, omissions, and inconsistencies (collectively "Errors") at the time they are
provided to Owner.

C. The Owner agrees that for portion of projects consisting of construction values $100,000 or less, if the
Errors do not increase the Construction Cost by Change Order by more than ten percent (10%), the
Owner releases Architect/Engineer from any liability for the increase in the Construction Cost in
connection with the Errors. The Owner agrees that for the portion of projects consisting of construction
values $100,000 to $1,000,000, if the Errors do not increase the Construction Cost by Change Order by
more than five percent (5%), the Owner releases Architect from any liability for the increase in the
Construction Cost in connection with the Errors. The Owner agrees that for portion of projects
consisting of construction values over $1,000,000, if the Errors do not increase the Construction Cost
by Change Order by more than three percent (3%), the Owner releases Architect/Engineer from any
liability for the increase in the Construction Cost in connection with the Errors. The Owner shall
establish a reasonable contingency line item in the construction budget to cover additional costs
resulting from such Errors. This release does not limit Architect/Engineer’s liability for increases
beyond the applicable percentages in the event the Instruments of Service are not prepared in a manner
consistent with the Standard of Care. Construction Cost increases by Change Order as a result of Owner
requests, changes in governmental agency requirements after previous approval, errors made by the
Contractor or Owner’s consultants, or unforeseen conditions are not costs due to Errors of
Architect/Engineer. The Architect/Engineer shall not be responsible for increases to the Construction
Cost for items omitted from the Instruments of Services, but that are necessary for the proper
completion of the Project, except for 15% percent of the negotiated change order, which shall be the
established amount to recognize the premium cost that may be necessary to add or retrofit an omitted
item. Any Error in the Instruments of Service, whether or not in violation of the Standard of Care, shall
be promptly corrected by Architect/Engineer without charge to Owner upon discovery by or notice to
the Architect/Engineer. In the event that responsibility for the error or omission is shared by parties
other than the Architect/Engineer, the cost split will be determined in accordance with the dispute
resolution provisions of the contract.
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5. PRICING

Notwithstanding Exhibit C, Section 33 of the General Terms and Conditions, this section does not apply
to this Contract.

6. USE OF PROVISIONS, TERMS, CONDITIONS AND PRICING BY OTHER PUBLIC AGENCIES

Notwithstanding Exhibit C, Section 34 of the General Terms and Conditions, this section does not apply
to this Contract.
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